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Project Manager: Joseph Murray 

 

 

BUILDING LOCATION 
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ARCHITECT/ENGINEER 
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Courtstreet Architects, Inc. 

285 Parker Street 

Newton Centre, MA 02459 
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TOWN OF WELLESLEY 

FACILITIES MAINTENANCE DEPARTMENT 

INVITATION FOR BID #WFMD-FY15-008 
 

 

The Town of Wellesley (Town) invites sealed bids from Contractors for:  

 

WFMD-FY15-008 – POLICE FINGERPRINT STATION PROJECT 
 

A Mandatory Pre-bid meeting will be held on site at: January 6, 2015 at 1:00 p.m., at the Wellesley Police Station, 485 Washington Street, 

Wellesley, Massachusetts 02481 
 

Bids will be received until: 11:00 a.m., Thursday, January 15, 2015 at the Facilities Maintenance Department, 40 Kingsbury Street, 

Wellesley, MA 02481.  Immediately following the deadline for bids, all bids received within the time specified will be publicly opened and read 

aloud. 

 

Work under this contract shall consist of: The scope of work shall include modifications of an existing stairway including installation of a door, 

selective demolition, and other related work at the Wellesley Police Station. 

 

The estimated value of the project is $95,000.  Work Shall be completed within 57 calendar days from the Notice to Proceed, but not later than 

April 7, 2015. 

 

Contract Documents will be available online at the FMD’s website:  http://wellesleyma.gov/Pages/WellesleyMA_Facilities/Bids or available 

for pickup at the Facilities Maintenance Department after: 10:00 a.m.,  Wednesday, December 17, 2014.   There will be no charge for contract 

documents.  

 

Award will be made to the bidder with the lowest total contract price, including any accepted alternates, that has been deemed responsible and 

eligible.  All bids shall be submitted as one ORIGINAL and one COPY. 

 

All bids must be accompanied by a bid deposit in an amount that is not less than five percent (5%) of the value of the bid.  Bid deposits, payable 

to the Town of Wellesley, shall be either in the form of a bid bond, a certified check, or a treasurer's or cashier's check issued by a responsible 

bank or trust company.  Cash will not be accepted. 

 

All bids are subject to the provisions of M.G.L. c149, §§44 A to 44J.  Wages are subject to minimum wage rates determined by the 

Massachusetts Department of Labor Standards pursuant to M.G.L. c149, §§26 to 27H.  The schedule of wage rates applicable to this contract is 

included in the bidding documents.  In addition, the prevailing wage schedule will be updated annually for all public construction projects lasting 

longer than one (1) year.  You will be required to pay the rates set out in any updated prevailing wage schedule.  Increases in prevailing wage 

schedules will not be the basis for change order requests.  The successful bidder will be required to provide a Certificate of Insurance 

demonstrating current coverage of the type and amounts set forth in the Project Manual.  The successful bidder will be required to furnish a 

Performance Bond and Materials Payment Bond in the amount of 50% of the contract total. 

 

Pursuant to the Construction Reform Law, Chapter 193 of the Acts of 2004, and the revisions it made to M.G.L. c. 23A, §44 and M.G.L. c. 7, 

§40N, Minority Business Enterprise (MBE) and Women Business Enterprise (WBE) goals apply to construction procurement. Bidder’s attention 

is directed to DCAM requirements for MBE/WBE participation.  Current Affirmative Marketing Goals developed by the Division of Capital 

Asset Management (DCAM) in consultation with SOMWBA as follows: Construction Participation: MBEs (7.4%) and WBEs (4.0%) 

 

It is the sole responsibility of the contractor downloading these bids to ensure they have received any and all addenda prior to the bid opening. 

Addendas will be available online.  If you download bid documents from the FMD’s internet website 

http://www.wellesleyma.gov/Pages/WellesleyMA_Facilities/bids and would like to make it known that your company has done so, email 

dgariepy@wellesleyma.gov with your company’s NAME, ADDRESS, PHONE,  FAX AND INVITATION FOR BID NUMBER, so that we 

may add you to the Bidders List and you will be notified of any/all addendum/a. 

 

The Town will reject any and all bids in accordance with the above referenced General Laws.  In addition, the Town reserves the right to waive 

any informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in the public interest to do so.  

 

TOWN OF WELLESLEY     

Hans Larsen 

Executive Director/Chief Procurement Officer  

December 17, 2014 

 

 

 

http://wellesleyma.gov/Pages/WellesleyMA_Facilities/Bids
http://www.wellesleyma.gov/Pages/WellesleyMA_Facilities/bids
mailto:dgariepy@wellesleyma.gov
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TOWN OF WELLESLEY 

FACILITIES MAINTENANCE DEPARTMENT 

INSTRUCTIONS TO BIDDERS 

 
 

ARTICLE 1 - BIDDER'S REPRESENTATION 

 

1.1 Each General Bidder (hereinafter called the "Bidder") by making a bid (hereinafter called "bid") represents that: 

 

 1.   The Bidder has read and understands the Contract Documents and the bid is made in accordance therewith. 

 

 2.   The Bidder has visited the work site and is familiar with the local conditions under which the work has to be 

performed. 

 

1.2 Failure to so examine the Contract Documents and work site will not relieve any Bidder from any obligation under the bid 

as submitted. 

 

 

ARTICLE 2 - REQUEST FOR INTERPRETATION 

 

2.1 Bidders shall promptly notify the Town of any ambiguity, inconsistency, or error which they may discover upon 

examination of the Contract Documents, the site, and local conditions.  Failure to so notify Town shall constiute waiver of 

Contractor’s right to recover costs that may result from such ambiguity, inconsistency or error. 

 

2.2 Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Director of 

the Facilities Maintenance Department (FMD), at (781) 446-6210 or via facsimile (781) 446-6207.  The Town will only 

answer such requests if received by Friday, January 9, 2015 by 4:00 p.m. 

 

2.3 Interpretation, correction, or change in the Contract Documents will be made by addenda which will become part of the 

Contract Documents.  The Town will not be held accountable for any oral communication. 

 

2.4 Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents. 

 

2.5 Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract 

Documents are on file, in addition to being available online at 
http://www.wellesleyma.gov/Pages/WellesleyMA_Facilities/bids  

 

2.6 Bidders or proposers contacting ANY TOWN EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for 

Proposal (RFP), outside of the Facilities Maintenance Department, once an IFB or RFP has been released, may be 

disqualified from the procurement process. 

 

2.7 Bidders downloading information off the internet web site are solely responsible for obtaining any addenda prior to the 

bid opening.  If the bidder makes itself known to the Facilities Maintenance Department, at (781) 446-6210 x5616 or via 

facsimile (781) 446-6207, its name shall be placed on the bidder’s list.   Bidders must provide the Facilities Maintenance 

Department with their company’s name, street address, Town, state, zip, phone, fax, email address and  

INVITATION FOR BID #WFMD-FY15-008.        

 

 

ARTICLE 3 – PREBID MEETING 

 

3.1  Attendance at the Pre-Bid Meeting is mandatory, and it shall be a condition for submitting a bid, and the Town will 

not accept bids from bidders that have not attended the Pre-Bid Meeting. 

 
 

http://www.wellesleyma.gov/Pages/WellesleyMA_Facilities/bids
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ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS 

 

4.1  Bids shall be submitted on the "Bid Form" as appropriate, furnished by the Town  

 

4.2 All entries on the Bid Form shall be made by typewriter or in ink. 

 

4.3 Where so indicated on the Bid Form, sums shall be expressed in both words and figures.  Where there is a discrepancy 

between the bid sum expressed in words and the bid sum expressed in figures, the words shall control. 

 

4.4 Bid Deposits shall be submitted in the amount specified in the Invitation for Bids.  They shall be made payable to the 

Town and shall be either in the form of certified check, treasurer's or cashier's check issued by a responsible bank or trust 

company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts; and shall be 

conditioned upon the faithful performance by the principal of the agreements contained in the bid.  Cash will not be 

accepted. 

 

 Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of 

the Owner/Contractor agreement. 

 

4.5 The Bid, including the bid deposit shall be enclosed in a sealed, opaque envelope with the following plainly marked on 

the outside: 

 

 *  GENERAL BID FORM: 

 

  *  NAME OF PROJECT AND INVITATION NUMBER 

 

 *  BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER 

 

4.6 Date and time for receipt of bids is set forth in the Invitation for Bids. 

 

4.7 Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder. 

 

4.8 Bids shall be submitted with one original and one copy.                               

 

4.9 Be advised that Massachusetts law requires all employees who work on Massachusetts public works construction sites 

must have no less than 10 hours of OSHA-approved safety and health training.  See Chapter 306 of the Acts of 2004, 

which became effective July 1, 2006. 

 

1. This requirement will apply to any general bid or sub bid submitted. 

 

2. This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor 

who is in violation to this requirement and to restrain the performance of these contracts by non-complying 

contractors. 

 

3. The contractor and all subcontractors on this project will be required to provide certification of compliance with this 

requirement.  Non-compliance with this law will disquality you from bidding on public contracts. 

 

ARTICLE 5 - ALTERNATES 

 

5.1 Each Bidder shall acknowledge alternates (if any) in Section C on the Bid Form. 

 

5.2 In the event an alternate does not involve a change in the amount of the base bid, the Bidder shall so indicate by writing 

"No Change", or "N/C" or "0" in the space provided for that alternate. 

 

5.3 Bidders shall enter on the Bid Form a single amount for each alternate which shall consist of the amount for work 

performed by the Contractor. 

 

5.4 The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates. 
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ARTICLE 6 - WITHDRAWAL OF BIDS 

 

6.1 Any bid may be withdrawn prior to the time designated for receipt of bids on written or telegraphic request.  Telephone or 

facsimile requests for withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on 

or before the date and time set for receipt of bids.   

 

6.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.   

 

6.3 No bids may be withdrawn within thirty days, Saturdays, Sundays and legal holidays excluded, after the opening of the 

bids. 

 

ARTICLE 7 - CONTRACT AWARD  

 

7.1 The Town will award the contract to the lowest eligible and responsible Bidder within thirty days, Saturdays, Sundays, 

and legal holidays excluded, after the opening of bids. 

 

7.2 The Town reserves the right to waive any informalities in or to reject any or all Bids if it be in the public interest to do so.    

 

7.3 The Town reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or 

any other municipal charge, unless the bidder has a pending abatement application or has entered into a payment 

agreement with the collector-treasurer. 

 

7.4 As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of     

those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who has met 

all the requirements of the invitation for bids; (3) who shall certify that he is able to furnish labor that can work in 

harmony with all other elements of labor employed or to be employed in the work; (4) who, where the provisions of 

section eight B of chapter twenty-nine apply, shall have been determined to be qualified thereunder.   

 

7.5 Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed 

forms are presented for signature, the successful Bidder shall execute and deliver to the Town a contract in the form 

included in the Contract Documents in such number of counterparts as the Town may require.   

 

7.6 In the event that the Town receives low bids in identical amount from two or more responsive and responsible Bidders, 

the Town shall select the successful Bidder by a blind selection process such as flipping a coin or drawing names from a 

hat.  The low Bidders who are under consideration will be invited to attend and observe the selection process. 

 

ARTICLE 8 - TAXES 

 

8.1       The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this 

Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work. 

 

8.2 The Town is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its 

bid.  The Town’s exemption Number is E-046-001-343. 

 

ARTICLE 9 – MBE/WBE PARTICIPATION 

 

9.1 Notice is hereby given that, pursuant to the Construction Reform Law, Chapter 193 of the Acts of 2004, and the revisions 

it made to M.G.L. c. 23A, §44 and M.G.L. c. 7, §40N, Minority Business Enterprise (MBE) and Women Business 

Enterprise (WBE) goals established by the Division of Capital Asset Management (DCAM) are applicable to this project. 

Current Affirmative Marketing Goals developed by the DCAM in consultation with SOMWBA are as follows:  

Construction Participation:   MBEs (7.4%) and WBEs (4%). 

 

END OF SECTION 
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TOWN OF WELLESLEY 

FACILITIES MAINTENANCE DEPARTMENT 

FORM FOR GENERAL BID #WFMD-FY15-008 

POLICE FINGERPRINT STATION PROJECT 

 
 

TO THE AWARDING AUTHORITY: 
 

A. The undersigned proposes to furnish all labor, materials, equipment and supervision required for the 

 

WFMD-FY15-008 -  POLICE FINGERPRINT STATION PROJECT 

 

   in Wellesley, Massachusetts in accordance with the accompanying drawings and specifications for the contract price  

specified below, subject to additions and deductions according to the terms of the specifications. 

 

B. This bid includes addenda number(s)           ,           ,           ,           ,        

 

C. The proposed CONTRACT PRICE is: 
 

  TOTAL Dollars in Figures ($____________________________________________________) 

   

  TOTAL Dollars in words___________________________________________________________________ 
 

 COMPANY:________________________________________________________________________ 

 

D.   The undersigned has completed and submits herewith the following documents: 

 

1) Bidder's Qualifications and References Form,  2 pages 

2) Certificate of  Non-Collusion, 1 page 

3) Signed Bid Form, 2 pages 

4) A five percent (5%) bid deposit. 

 

E. Filed Sub-Bid Requirements – Not Applicable to this project. 

 

F.   The undersigned agrees that, if s/he is selected as general contractor, s/he will within five days, Saturdays, Sundays and       

              legal holidays excluded, after presentation thereof by the awarding authority, execute a contract in accordance with the    

              terms of this bid and furnish a performance bond and also a labor and materials payment bond, each of a surety company  

              qualified to do business under the laws of the commonwealth and satisfactory to the awarding authority and each in the   

              sum of the contract price, the premiums for which are to be paid by the general contractor and are included in the contract   

              price. 

 

The undersigned hereby certifies: (1) s/he is able to furnish labor that can work in harmony with all other elements of 

labor employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to 

awards made subject to M.G.L. c.30, §39M; (2) that all employees to be employed at the worksite will have successfully 

completed a course in construction safety and health approved by the United States Occupational Safety and Health 

Administration (“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall furnish 

documentation of successful completion of said course with the first certified payroll report for each employee; and (3) 

that all employees to be employed in the work subject to this bid have successfully completed a course in construction 

safety and health approved by the United States OSHA that is at least 10 hours in duration. The undersigned understands 

that any employee found on a worksite subject to this section without documentation of successful completion of a course 

in construction safety and health approved by the United States Occupational Safety and Health Administration that is at 

least 10 hours in duration shall be subject to immediate removal.  
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 The undersigned further certifies that s/he intends to comply with applicable State requirements for minority/women 

business enterprises to further expand business opportunities for minority firms. 

 The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made 

without collusion or fraud with any other person. As used in this subsection the word “person” shall mean any natural 

person, joint venture, partnership, corporation or other business or legal entity.  The undersigned further certifies under 

penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the 

Commonwealth under the provisions of  M.G.L. c29, §29F or any other applicable debarment provisions of any other 

chapter of the General Laws or any rule or regulation promulgated thereunder. 

 

 _________________________________________________________ 

                                                (Date) 

 

 _________________________________________________________ 

                                 (Name of General Bidder) 

 

 _________________________________________________________ 

                                  (Authorized Signature) 

 

 _________________________________________________________ 

                      (Printed Name and Title of Signatory) 

     

 _________________________________________________________ 

                                    (Business Address) 

 

 _________________________________________________________ 

                                    (Town, State  Zip) 

 

 _________________________________________________________    

                                     (E-mail address) 

 

 _____________________________/___________________________ 

                             (Telephone)                                               (Fax) 

 

 ________________________________________________________ 

                                   (Federal Tax I.D. #) 

 

NOTE:  If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership, 

give full names and residential addresses of all partners; and if an individual, give residential address if different from business 

address. 

 

 

 

 

END OF SECTION 
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TOWN OF WELLESLEY 

BIDDER'S QUALIFICATIONS AND REFERENCES FORM 
 

 

All questions must be answered, and the data given must be clear and comprehensive.  Please type or print legibly.  If necessary, 

add additional sheet for starred items.  This information will be utilized by the Town for purposes of determining bidder 

responsiveness and responsibility with regard to the requirements and specifications of the Contract. 

 

1. FIRM NAME:______________________________________________________________________________________ 

2. WHEN ORGANIZED:_______________________________________________________________________________ 

3 INCORPORATED?_______ YES_______ NO  DATE AND STATE  OF INCORPORATION:_____________________ 

4.  IS YOUR BUSINESS A MBE? _____YES  _____NO WBE? _____YES _____NO or MWBE? _____YES _____NO  

* 5. LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED 

DATE OF COMPLETION: 

 _________________________________________________________________________________________________ 

 _________________________________________________________________________________________________ 

 _________________________________________________________________________________________________ 

 _________________________________________________________________________________________________ 

 _________________________________________________________________________________________________ 

 

* 6. HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU? 

 ______ YES   ______ NO  

 IF YES, WHERE AND WHY? 

 _________________________________________________________________________________________________ 

 _________________________________________________________________________________________________ 

 

* 7. HAVE YOU EVER DEFAULTED ON A CONTRACT? ______ YES   ______ NO 

 IF YES, PROVIDE DETAILS. 

 _________________________________________________________________________________________________ 

 _________________________________________________________________________________________________ 

 

* 8.  LIST YOUR VEHICLES/MAJOR PIECES OF EQUIPMENT AVAILABLE FOR THIS CONTRACT: 

 _________________________________________________________________________________________________ 

 _________________________________________________________________________________________________ 

 _________________________________________________________________________________________________ 

 _________________________________________________________________________________________________ 

 _________________________________________________________________________________________________ 

 _________________________________________________________________________________________________ 

 _________________________________________________________________________________________________ 

 

* 9. IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR 

FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID.  A MINIMUM OF FOUR (4) CONTRACTS SHALL 

BE LISTED.   

 

PROJECT NAME:__________________________________________________________________________________ 

OWNER: _________________________________________________________________________________________ 

TOWN/STATE:____________________________________________________________________________________ 

DOLLAR AMOUNT: $________________________________COMPLETED:_________________________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:_________________________________________________________________________________ 

CONTACT PERSON:_________________________________TELEPHONE #: (____)___________________________ 

CONTACT PERSON'S RELATION TO PROJECT?:______________________________________________________ 

             (i.e., contract manager, purchasing agent, etc.) 



 
Project Manual No. WFMD-FY15-008 – Police Fingerprint Station Project 

Page 11 of 125 
 

 

 
 

 

PROJECT NAME:__________________________________________________________________________________ 

OWNER: _________________________________________________________________________________________ 

TOWN/STATE:____________________________________________________________________________________ 

DOLLAR AMOUNT: $________________________________COMPLETED:_________________________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:_________________________________________________________________________________ 

CONTACT PERSON:_________________________________TELEPHONE #: (____)___________________________ 

CONTACT PERSON'S RELATION TO PROJECT?:______________________________________________________ 

             (i.e., contract manager, purchasing agent, etc.) 

 

PROJECT NAME:__________________________________________________________________________________ 

OWNER: _________________________________________________________________________________________ 

TOWN/STATE:____________________________________________________________________________________ 

DOLLAR AMOUNT: $________________________________COMPLETED:_________________________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:_________________________________________________________________________________ 

CONTACT PERSON:_________________________________TELEPHONE #: (____)___________________________ 

CONTACT PERSON'S RELATION TO PROJECT?:______________________________________________________ 

             (i.e., contract manager, purchasing agent, etc.) 

 

PROJECT NAME:__________________________________________________________________________________ 

OWNER: _________________________________________________________________________________________ 

TOWN/STATE:____________________________________________________________________________________ 

DOLLAR AMOUNT: $________________________________COMPLETED:_________________________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:_________________________________________________________________________________ 

CONTACT PERSON:_________________________________TELEPHONE #: (____)___________________________ 

CONTACT PERSON'S RELATION TO PROJECT?:______________________________________________________ 

             (i.e., contract manager, purchasing agent, etc.) 

 

10. The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and    

requests any person, firm, or corporation to furnish any information requested by the Town in verification of the recitals 

comprising this statement of Bidder's qualifications and experience. 

 

DATE:_____________ ________________ BIDDER:______________________________________________________ 

 

SIGNATURE:______________________________________________________________________________________ 

 

PRINTED NAME:________________________________________ TITLE:___________________________________ 

 

END OF SECTION 
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CERTIFICATE OF NON-COLLUSION 
 

 

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and 

submitted in good faith and without collusion or fraud with any other person.  As used in this certification, the word “person” shall 

mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or 

individuals.  
 
The undersigned further certifies under penalty of perjury that the said undersigned is not presently debarred from doing public 

construction work in the Commonwealth under the provisions of Section twenty-nine F of chapter twenty-nine, or any other 

applicable debarment provision of any other chapter of the General Laws or any rule or regulation promulgated hereunder. 

 

 

____________________________________________________ ____________________________________________________ 

                (Signature of Individual)                                                                                 (Name of Business) 
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CONTRACT FORMS 

 

The forms are provided for informational purposes only. 

 

The awarded bidder will be required to complete and submit the following documents in order to execute a contract pursuant to 

this bid. 

 

None of the following forms are required at the time of bid submittal. 
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TOWN - CONTRACTOR AGREEMENT 

CONTRACT NO. C-WFMD-FY15-008 
 

 

THIS AGREEMENT made this __________ day of __________ in the year Two Thousand and Fifteen by and between the 

TOWN OF WELLESLEY, a municipal corporation organized and existing under the laws of the Commonwealth of 

Massachusetts, hereinafter referred to as the TOWN, acting through its Chief Procurement Officer, but without personal liability to 

him, and 

 

 

 

 

 

 

hereinafter referred to as the CONTRACTOR. 

 

The parties hereto for the consideration hereinafter set forth agree as follows: 

 

ARTICLE 1.  STATEMENT OF WORK. The Contractor shall furnish all labor, materials, equipment and supervision and 

perform all work required in strict accordance with the Contract Documents for the following project: 

 

WFMD-FY15-008 -  POLICE FINGERPRINT STATION PROJECT 

 

ARTICLE 2. TIME OF COMPLETION. The Contractor shall commence work under this Contract on the date specified in 

the written notice of the Town to proceed and shall fully complete all work hereunder within the time (57 

calendar days) stated elsewhere in the contract documents. Contractor shall be substantially complete within 50 

calendar days.  

 

 Contractor shall be liable for liquidated damages for failure to achieve substantial completion on time of $ 200 a 

day for each calendar day after the substantial completion date.  Liquidated damages are hereby agreed to be a 

reasonable pre-estimate of damages the Town will incur as a result of delayed substantial completion of the 

Work.  Liquidated damages as herein provided shall not limit or reduce the Town’s right to recover damages for 

breach of the Contract for reasons other than the Contractor’s failure to obtain substantial completion in the time 

provided for in the Contract. 

. 

 

ARTICLE 3. THE CONTRACT PRICE. The Town shall pay the Contractor for the full and satisfactory performance of the 

Contract, in current funds the sum of: 

 

  $__________ 

 

ARTICLE 4.   CONTRACT DOCUMENTS. The Contract Documents consist of the following documents which are either 

attached to this Agreement or are incorporated herein by reference: 

 

a.  This TOWN-CONTRACTOR Agreement 

 

b.  The Town's Invitation For Bid #WFMD-FY15-008 issued by the Facilities Maintenance Department; 

 

c.  The Project Manual for  POLICE FINGERPRINT STATION PROJECT including the Instructions to Bidders; 

General Conditions; Special Conditions; Wage Rate Requirements and Wage Rate Schedule(s) including any 

updated prevailing wage rate schedules if applicable; The Supplementary Special Conditions; General 

Requirements and Project Specifications; and Drawings, if included or referenced therein; 

 

d.  Addenda Number(s)  # __________ 

 

e.   The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents and 

certifications;   
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f.  Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with this 

Project;   

 

g.   Duly authorized and executed Amendments, Change Orders or Work Orders issued by the TOWN after 

execution of this TOWN-CONTRACTOR Agreement.              

 

                    This TOWN-CONTRACTOR Agreement, together with the other documents enumerated in this Article, 

constitute the entire Agreement between the TOWN and the CONTRACTOR. 

 

ARTICLE 5.  ALTERNATES. The following Alternates have been accepted and their costs are included in the Contract Price 

stated in Article 3 of this Agreement: 

 

 Alternates:           N/A     

 

ARTICLE 6. APPLICABLE STATUTES.  All applicable federal, state and local laws and regulations are incorporated 

herein by reference and the Contractor agrees to comply with same. 

 

IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written. 

 

 

CONTRACTOR                         TOWN OF WELLESLEY 

 

 

 

By       By      

        Facilities Director 

Print Name     

       Date      

Title          

 

Date       By       

        Chief Procurement Officer 
 

 

 
 

Affix Corporate Seal Here 

       Date       

 

 

 

       

Town funds are available in the following  

account:     

        

I further certify that the Executive Director, or his  

designee, is authorized to execute contracts    

 

By        

 Financial Services Director 

 

Date        
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CERTIFICATE OF AUTHORITY - CORPORATE 
 

 

1. I hereby certify that I am the Clerk/Secretary of___________________________________________________________ 

              (Insert full name of Corporation) 

 

2. corporation, and that_________________________________________________________________________________ 

                             (Insert the name of officer who signed the contract and bonds.) 

 

3. is the duly elected___________________________________________________________________________________ 

                                  (Insert the title of the officer in line 2) 

4. of said corporation, and that on ________________________________________________________________________ 

         (Insert a date that is ON OR BEFORE the date the officer signed the contract and bonds.) 

 

 at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present waived 

notice, it was voted that 

 

5. _____________________________________________ the _________________________________________________  

                      (Insert Name from Line 2)                                      (Insert Title from Line 3) 

 

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said 

corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s 

name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the 

above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below. 

 

6. ATTEST:________________________________________   

   (Signature of Clerk or Secretary)*     

 

7. Name:___________________________________________  AFFIX CORPORATE SEAL HERE 

   (Please print or type name in line 6)* 

 

8. Date:____________________________________________ 

 (Insert a date that is ON OR AFTER the date the officer  

 signed the contract and bonds.) 

 

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation. 
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CERTIFICATION OF TAX COMPLIANCE 
 

 

Pursuant to MG c. 62C, § 49A and requirements of the Town of Wellesley, the undersigned acting on behalf of the Contractor 

certifies under the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth relating to taxes 

including payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the 

Contractor has a pending abatement application or has entered into a payment agreement with the entity to which such charges 

were owed), reporting of employees and contractors, and withholding and remitting child support.*  

 

 

__________________________________________________ ___________________________________________________ 

              **Signature of Individual                                                              *** Contractor's Social Security Number   

    or Corporate Contractor (Mandatory)                                                  (Voluntary) or  Federal Identification Number 

 

 

Print Name:________________________________________ 

 

 

By:_______________________________________________  Date:________________________________________________ 

                     Corporate Officer 

             (Mandatory, if applicable) 

 

Print Name:________________________________________ 

 

* The provision in this Certification relating to child support applies only when the Contractor is an individual. 

 

** Approval of a contract or other agreement will not be granted until the Town receives a signed copy of this Certification. 

 

*** Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have 

met tax filing or tax payment obligations.  Providers who fail to correct their non-filing or delinquency will not have a 

contract or other agreement issued, renewed, or extended.   
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TOWN OF WELLESLEY, MASSACHUSETTS 

PAYMENT BOND 
 

 

KNOW ALL MEN BY THESE PRESENTS: 

 That we,_________________________________________________________________________________________________ 

________________________________________________________________________________________________________ 

                                                                    (an individual, a partnership, a corporation) 

organized under the laws of the State of_________________________________________________________________________ 

having a usual place of business in_____________________________________________________________________________ 

as principal, and______________________________________________, a corporation, organized under the laws of the State of  

_______________________________ and having a usual place of business in________________________________, as Surety,  

are holden and stand firmly bound and obligated unto the Town of Wellesley, Massachusetts, as Obligee, in the sum of: 

 

 

lawful money of the United States of America, to and for the true payment whereof we bind ourselves, and each of us, our heirs, 

executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.  

 

WHEREAS, the said principal has by means of a written agreement dated:_____________________________________________ 

entered into a contract with the said oblige for construction of _______________________________________________________ 

_________________________________, a copy of which agreement is attached hereto and, by reference, made a part hereof. 

NOW THEREFORE, THE CONDITION OF this obligation is such that if the said principal and all Sub-contractors under said 

contract shall well and truly keep and perform all the agreements, terms, and conditions of said contract on his part to be kept and 

performed and shall also timely pay for all labor performed  and furnished, and for all materials used or employed in such 

construction, including lumber so employed which is not incorporated in the work, and for the rental or hire of vehicles, tools, and 

other appliances and equipment employed in such construction, then this obligation shall be void; otherwise it shall remain in full 

force and virtue.  The foregoing to include any other purposes of items set out in, and to be subject to the provisions of 

Massachusetts General Laws (Ter. Ed.), chapter 149, Section 29, and chapter 30, Section 39A, as amended. 

 

And the surety, for value received, hereby stipulates and agrees that no extension of time, or change in, alteration or addition to the 

terms of contract or to the work to be performed thereunder or the specifications accompanying the same shall in any wise affect 

its obligations on this bond and it does hereby waive notice of any such extension of time, change, alterations or additions to the 

terms of the contract or to the work or to the specifications. 
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PAYMENT BOND (Page 2 of 2) 

 

IN WITNESS WHEREOF, we have hereunto set our hands and seals to ___________ counterparts, this _______________ day of 

____________________ in the year 201__. 

 

________________________________________ (Seal) 

                                                                                                                          Principal 

 

________________________________________ (Seal) 

                                                                                                                          Principal 

 

________________________________________ (Seal) 

                                                                                                                      Principal 

 

________________________________________ (Seal) 

                                                                                                                     Principal 

 

________________________________________ (Seal) 

                                                                                                                     Surety 

 

________________________________________ (Seal) 

                                                                                                                      Surety 

 

NOTE:  If the Contractor (Principal) is a partnership, the bond should be signed by each of the individuals who are partners. 

If the Contractor (Principal) is a corporation, the bond should be signed in its correct corporate name by a duly authorized officer, 

agent or attorney-in-fact. 

 

There should be executed an appropriate number of counterparts of the Bond corresponding to the number of counterparts of the 

Contract. 

 

Attach hereto certificate of authority for signature of Contractor (Principal) if a corporation, and certified copy of power of 

attorney for signature of Surety. 

 

WHERE SIGNATURES ARE REQUIRED ONLY ORIGINAL SIGNATURES SHALL BE ACCEPTABLE. 

  



 
Project Manual No. WFMD-FY15-008 – Police Fingerprint Station Project 

Page 20 of 125 
 

 

 
 

TOWN OF WELLESLEY, MASSACHUSETTS 

PERFORMANCE BOND 

 

KNOW ALL MEN BY THESE PRESENTS: 

 

 That we, ____________________________________________________________________ 

_________________________________________________________________________________ (an individual, a partnership, 

a corporation) organized under the laws of the State of ________________ _______________________, having a usual place of 

business in  ____________________________ _______________________________________, as “Principal,” and  

___________________________ _________________________________, a corporation, organized under the laws of the State of 

_______________________________ and having a usual place of business in __________________ 

_______________________________, as “Surety,” are holden and stand firmly bound and obligated unto the Town of Wellesley, 

Massachusetts, as “Owner” or “Obligee” hereunder, in the sum of: 

 

lawful money of the United States of America, to and for the true payment whereof we bind ourselves, and each of us, our heirs, 

executors, administrators, successors, and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, the said Principal has by means of a written agreement dated: _________________ ___________________, 

entered into a contract with the said Obligee for construction of _____________ 

________________________________________________________________, a copy of which contract is attached hereto and, 

by reference, made a part hereof. 

 

NOW THEREFORE, THE CONDITION OF this obligation is such that if the said Principal and all Sub-contractors 

under said contract shall well and truly keep and perform all the agreements, terms, and conditions of said contract on his or its 

part to be kept and performed, and shall also timely pay for all labor performed and furnished, and for all materials used or 

employed in such contract, then this obligation shall be void; otherwise it shall remain in full force and virtue. 

However, if and whenever the Principal shall be declared by the Owner to be in default under the said contract, the Surety 

shall promptly remedy the default, and promptly complete the contract in accordance with its terms and conditions. The Surety, for 

value received, hereby stipulated and agrees that no extension of time, or change in, alteration or addition to the terms of contract 

or to the work to be performed thereunder or the specifications accompanying the same shall in any wise affect its obligations on 

this bond, and it does hereby waive notice of any such extension of time, change, alterations or additions to the specifications. 
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PERFORMANCE BOND (Page 2 of 2) 

 

IN WITNESS WHEREOF, we have hereunto set our hands and seals to _______ counterparts, this _______ day of 

____________________ in the year 201__. 

 

________________________________________ (Seal) 

                       Principal 

 

________________________________________ (Seal) 

                       Principal 

 

________________________________________ (Seal) 

                       Principal 

 

________________________________________ (Seal) 

                       Principal 

 

________________________________________ (Seal) 

                  Surety 

 

________________________________________ (Seal) 

                  Surety 

 

NOTE:  If the Contractor (Principal) is a partnership, the bond should be signed by each of the individuals who are partners. 

If the Contractor (Principal) is a corporation, the bond should be signed in its correct corporate name by a duly authorized officer, 

agent or attorney-in-fact. 

There should be executed an appropriate number of counterparts of the Bond corresponding to the number of counterparts of the 

Contract. 

Attach hereto certificate of authority for signature of Contractor (Principal) if a corporation, and certified copy of power of 

attorney for signature of Surety. 

WHERE SIGNATURES ARE REQUIRED ONLY ORIGINAL SIGNATURES SHALL BE ACCEPTABLE. 
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GENERAL CONDITIONS 

OF THE CONTRACT 

FOR NON-TECHNICAL SERVICES 

 
The Town of Wellesley, herein referred to as the Town, does hereby establish the following General Conditions, applicable to this 

Invitation for Bids and any subsequent purchase order, work order, or contract resulting therefrom. 
 

1.0  SCOPE OF SERVICES 
 

1.1 The Contractor agrees to furnish all labor, materials, equipment and insurance necessary to perform and fully 

complete, in every respect, within the time frame herein specified, all work (hereinafter referred as the Services) 

described in the Project Manual. 
 

1.2 The Contractor shall not make any changes in the scope of Services without the prior written consent of the Town.  

The Contractor shall make reasonable revisions or corrections, within the scope of Services, to any work performed 

until submitted in a form acceptable to the Town. 
 

1.3 The Town reserves the right to alter, add to or reduce the Services by delivering to the Contractor written notice 

specifying the nature and extent of such alteration, addition or reduction.  Such notice shall be effective upon the 

later of actual receipt by the Contractor or upon  the date given in such notice.  No addition to the Services shall be 

made unless the Town and the Contractor have agreed to such increase in writing. 
  
2.0 CONTRACT TERM 
 

2.1 The obligations of the Contractor identified herein shall commence upon execution of the Town-Contractor Contract 

and shall continue in full force and effect for the duration of the contract term as identified in the Project Manual.  

The contractor shall commence the performance of services under this contract promptly upon receipt of the Town’s 

Notice to Proceed letter in accordance with the provisions identified in the Project Manual. 
 

2.2 In the event the term of this contract exceeds a period of one year and notwithstanding any provision to the contrary 

herein, the Town may cancel this contract in the event that funds are not appropriated or otherwise made available to 

support continuation of performance by the Contractor in any fiscal year succeeding the first year. 
 

3.0 EXECUTION 
 

3.1 All work required hereunder shall be performed as promptly as possible, and in any event within the time herein set 

forth, and such work shall be subject to approval and acceptance by the Town, but such approval and acceptance 

shall not relieve the Contractor from the obligation to correct any incomplete, inaccurate or defective work, all of 

which shall be promptly remedied by the Contractor on demand, without cost to the Town.  The Contractor shall 

obtain all the required licenses and permits for the work herein described. 
 

3.2 The Contractor shall conform to all determinations and directions of the Town concerning the Contractor's delivery 

of services in the event of inclement weather, equipment failure, picket lines on Town property, or labor strikes by 

the contractor's employees. 
 

4.0 COMPENSATION 
 

4.1 The Town shall pay the Contractor for services rendered under this contract in accordance with the amount(s) set 

forth in the Contractor's General Bid Form and pursuant to the provisions contained in the Project Manual. 
 

4.2 Notwithstanding anything to the contrary contained in the Contract, the Town may withhold any payment to the 

Contractor hereunder if and for so long as the Contractor fails to perform any of its obligations hereunder or 

otherwise is in default under this Contract including, without limitation, any failure to perform Services in full 

accordance with the amount sufficient in the reasonable opinion of the Town to cure any such default or failure of 

performance by the Contractor. 
 

4.3 In no event shall the Town be required to pay any amounts for work deemed by it to be unacceptable, or which are 

otherwise disputed.  In the event the Town disputes any such amounts invoiced, it shall pay all amounts not in 

dispute and notify the Contractor in writing of the amounts disputed and the reasons therefor. 
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4.4 No payment made shall constitute or be construed as final acceptance or approval of that part of the Services to 

which payment relates, or relieve the Contractor of any of its obligations outlined in this Contract.  Further, the Town 

shall not be deemed, by virtue of making payments to the Contractor hereunder, to have released the Contractor from 

any claim or liability, or to have waived any action arising out of the breach of this Contract by the Contractor. 
 

4.5 Refer to the Special Conditions for additional payment requirements. 
 

5.0 REPORTS AND DRAWINGS 
 

5.1 When the Contractor has been paid for the Services performed by him or her, all reports, drawings, and other 

material furnished to the Town shall become the Town’s property and may be used by the Town (or such parties as 

the Town may designate) thereafter in such manner and for such proposes as the Town (or such parties as the Town 

may designate) may deem advisable, without further employment of or additional compensation to the Contractor.  

The Contractor shall not release or disclose any report, drawing, or other material furnished to the Contractor by the 

Town in connection with the performance of the Contractor’s Services. 
 

6.0 CONTRACTOR’S ACCOUNTING RECORDS 
 

6.1 The Contractor shall keep records pertaining to Services performed (including complete and detailed time records) 

on the basis of recognized bookkeeping practices, generally accepted accounting principles, and in accordance with 

such reasonable requirements to facilitate audit as the Town may provide.  All records shall be available to the Town 

or its authorized representatives for review and audit during normal business hours. 
 

7.0 ASSIGNMENT/SUBCONTRACTING 
 

7.1 The Contractor agrees that he will not sell, assign or transfer this Contract or any part thereof or interest therein 

without the prior written consent of the Town. The Owner may, without consent of the Contractor, assign the 

Contract to a lender providing construction financing for the Project if the lender assumes the Owner’s rights and 

obligations under the Contract Documents. The Contractor shall execute all consents reasonably required to facilitate 

such assignment. 
 

8.0 REMEDY FOR DEFAULT 
 

8.1 If the Contractor, in the sole judgment of the Town, violates or fails to properly comply with or perform in any 

material respect any condition, provision, or warranty hereof, the Town shall have the right, without prejudice to any 

other remedy the Owner may have, by prior written notice to the Contractor to have the services called for hereby 

otherwise performed, and/or to terminate this contract without prejudice to any other rights or remedies of the Town 

under this contract. Written notice shall be responded to by the Contractor within a ten-day period after receipt of 

such notice from the Owner. The Contractor shall pay any excess in the Town's cost to so procure the services and 

any related goods, supplies, materials or equipment.  In addition, and without limiting any other remedies available 

to the Town, the Contractor shall be liable for all losses, costs and expenses incurred by the Town which result from 

the Contractors noncompliance.  
 

9.0 SUSPENSION OR TERMINATION 

 

9.1 The Town shall have the right, upon seven (7) days written notice to the Contractor so stating, to terminate, suspend, 

or postpone this contract in whole or in part for any reason deemed by the Town to be in the public interest.  Any 

such termination, suspension, or postponement shall not give rise to any cause of action for damages against the 

Town.  In the event that the Town postpones or suspends the Services, the Contractor's time for performance of the 

Services shall be extended for a period equal to the period of such postponement or suspension.  In the event of  

termination, suspension or postponement,  the Town shall pay: (a) for services and any related goods, supplies, 

materials and equipment furnished up to the time of termination, suspension, or postponement at the contract price 

upon delivery; (b) for work in process in the amount of the Contractor's cost, determined in accordance with ordinary 

accepted accounting practices, up to the time of termination, suspension, or postponement; and (c) for raw materials 

purchased by the Contractor as of the date of termination, suspension, or postponement and which are noncancelable 

at the Contractor's actual cost plus reasonable handling charges, but only to the extent that such raw materials were 

purchased in reliance upon this contract and are useful solely with respect to this contract. 
 



 
Project Manual No. WFMD-FY15-008 – Police Fingerprint Station Project 

Page 24 of 125 
 

 

 
 

9.2 Upon receipt of a notice of termination, suspension, or postponement the Contractor shall immediately cease all work 

hereunder and cancel all orders placed with respect to this contract.  The Contractor's failure to so cancel shall relieve 

the Town of the obligations of paragraph 9.1 above. 
 

9.3 The Town may postpone, suspend or terminate the Services immediately, by notice, hand delivery or certified mail, 

if the Contractor violates any of the provisions of this Contract, or fails to perform or observe any of the terms, 

covenants or conditions of this Contract, or abandons in whole or in part its Services, or becomes unable to perform 

its Services.  The Owner may terminate the Contract if the Contractor: 

a. refuses or fails to supply enough properly skilled workers or proper materials; 

b. fails to make payment to Subcontractors for materials or labor in accordance with the respective agreements 

between the Contractor and the Subcontractors; 

c. disregards applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of a public 

authority; or 

d. otherwise is guilty of substantial breach of a provision of the Contract Documents.  

e. otherwise fails to furnish the Town with assurances satisfactory to the Town evidencing the Contractor’s ability 

to complete the work in compliance with all the requirements of the Contract Documents. 
 

9.4 In the event of termination of this Contract, the Contractor shall promptly deliver to the Town all documents, work 

papers, calculations, computer programs, data, drawings, plans, and other tangible work product, or materials 

pertaining to the Services performed under this Contract to the time of termination. 
 

10.0 NOTICE 
 

10.1 Any action, notice or request required to be taken, given or made by Town or the Contractor hereunder may be taken, 

given or made only by those persons identified for that purpose on the Contract Form.  All notices required to be 

given hereunder shall be deemed properly given if personally delivered, or if mailed by registered or certified mail, 

postage prepaid addressed to the address and officer identified on the Contract Form. 
 

11.0 PROTECTION OF PERSONS AND PROPERTY 
 

11.1 The Contractor shall take all reasonable precautions to prevent damage to property, visible and concealed, and shall 

restore to substantially the same condition existing prior to the Contractor’s entry any disturbance or damage to 

property caused by the Contractor or any person acting under its control. The Contractor shall be responsible for 

initiating, maintaining and supervising all safety precautions and programs in connection with the performance of the 

Contract. The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to 

prevent damage, injury or loss to: 

a. employees on the Work and other persons who may be affected thereby; 

b. the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, under 

care, custody or control of the Contractor or the Contractor’s Subcontractors or Sub-subcontractors; and 

c. other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, structures 

and utilities not designated for removal, relocation or replacement in the course of construction.  
 

11.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, rules and 

regulations, and lawful orders of public authorities bearing on safety of persons and property and their protection 

from damage, injury or loss. The Contractor shall promptly remedy damage and loss to property caused in whole or 

in part by the Contractor, a Subcontractor, a sub-subcontractor, or anyone directly or indirectly employed by any of 

them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under Sections 11.2 

and 11.3, except for damage or loss attributable to acts or omissions of the Owner or Architect or by anyone for 

whose acts either of them may be liable, and not attributable to the fault or negligence of the Contractor.  
 

12.0 INSURANCE REQUIREMENTS 
 

12.1 The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the Contractor's 

expense and shall be in full force and effect during the full term of this Contract. 
 

General Liability of at least $1,000,000 Bodily Injury and Property Damage Liability per occurence, Combined 

Single Limit with a $3,000,000 Annual Aggregate Limit. 
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Automobile Liability (applicable for any contractor who has an automobile operating exposure) of at least 

$1,000,000 Bodily Injury and Property Damage per accident.  The Town should be named as an "Additional 

Insured". 
 

Property Coverage for materials and supplies being transported by the contractor, as the Town’s Property Contract 

provides coverage for personal property within 1000 feet of the premises. 
 

Umbrella Liability of at least $1,000,000/ occurrence, $3,000,000/aggregate.  The Town should be named as an 

Additional Insured. 
 

Worker’s Compensation per M.G.L. c.l49, §34 and c. l52 as amended. 
 

12.2 The Town shall be named as additional insureds on the Contractor's Liability Policies. 
 

12.3 The Contractor shall not commence the work until proof of compliance with this Section 12.0 has been furnished to 

the Town by submitting one copy of a properly endorsed insurance certificate issued by a company authorized to 

write insurance in the Commonwealth.  This certificate shall indicate that the contractual liability coverage is in 

force. 
 

12.4 The Contractor shall file the original and one certified copy of all policies with the Town within fifteen (15) days 

after contract award.  If the Town is damaged by the Contractor's failure to maintain such insurance and to so notify 

the Town, then the Contractor shall be responsible for all reasonable costs attributable thereto. 
 

12.5 Cancellation of any insurance required by this contract, whether by the insurer or the insured, shall not be valid 

unless written notice thereof is given by the party proposing cancellation to the other party and Town at least thirty 

days prior to the effective date thereof, which shall be expressed in said notice. 
 

13.0 CONFLICT OF INTEREST 
 

13.1 No member, agent or employee of the Town shall , during his/her tenure or one year thereafter directly or indirectly, 

have any interest in any property to be included in, or any contract for property, materials or services to be furnished 

or used in connection with, this contract or the proceeds thereof. 
 

14.0 COMPLIANCE WITH LAWS 
 

14.1 All work to be performed and wages paid under this specification shall be in accordance with all applicable laws, 

state or federal, and all applicable ordinances, codes, rules, and regulations of the Town of Wellesley, or any public 

board or office having any jurisdiction, regulation or control over any work to be done hereunder, including 

minimum wage rates.  In particular, without limitation, the Contractor agrees to comply with all regulations 

pertaining to approvals for federal and state grants, and with all federal and state environmental laws and regulations.  

The Contractor agrees to assist in making any submissions to federal or state agencies as may be required in order to 

meet the requirements in this paragraph. If the Contractor performs Work knowing it to be contrary to applicable 

laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, the Contractor shall 

assume appropriate responsibility for such Work and shall bear the costs attributable to correction. 
 

15.0 INDEMNIFICATION 
 

15.1 To the fullest extent permitted by law the Contractor agrees to indemnify and save the Town harmless from and 

against any and all costs, losses, expenses, liabilities, damages or claims for damages, including reasonable attorney's 

fees and expenses, on account of any injury or damage to buildings, improvements, or property of the Town or on 

account of any injury (including death) or damage to any person, persons, firm, corporation or association, or on 

account of any infringement or claim of infringement of patents, arising out of or resulting from the deliveries 

provided for or performed under this contract or from any act, omission or negligence of the contractor, his agents, 

employees, or assigns.  The foregoing provisions shall not be deemed to be released, waived or modified in any 

respect by reason of any surety or insurance provided by the contractor under contract.  
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15.2 In claims against any person or entity indemnified under this section by an employee of the Contractor, a 

Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the 

indemnification obligation under this section shall not be limited by a limitation on amount or type of damages, 

compensation or benefits payable by or for the Contractor or Subcontractor under workers’ compensation acts, 

disability benefit acts or other employee benefit acts. 
 

16.0 FORCE MAJEURE 
 

16.1 The Town may not hold the Contractor liable for any loss, expense or damage incurred by the Town on account of 

failure of the Contractor to deliver services as specified herein, if that failure is caused by compliance with any law, 

order, or regulation of any federal, state or municipal governmental authority, if the Contractor shall show that such 

compliance would impair this ability to perform a material provision of this contract, the Contractor having given the 

Town reasonable notice of such cause. 
 

17.0 CLAIMS AND DISPUTE RESOLUTION 
 

17.1 For any claim subject to, but not resolved by mediation, the method of binding dispute resolution shall be as 

litigation in a court of competent jurisdiction.  
 

17.2 All claims, disputes and other matters in question between the Town and the Contractor arising out of or relating to 

this Contract or the breach of it, shall be submitted for resolution to a court of competent jurisdiction in 

Massachusetts, unless otherwise agreed by the parties.  No such action shall be brought, however, until the 

completion of all Services under this Contract or the earlier termination of this Contract as provided herein, the 

parties agreeing to negotiate any claims, disputes or other matters in question during the term of this Contract before 

resorting to litigation.  As to all acts or failures to act by either party to this Contract, any applicable statute of 

limitations shall commence to run and any alleged cause of action shall be deemed to have accrued in any and all 

events when the other party becomes aware or should have been aware of such acts or failure to act. 
 

17.3 Claims, disputes and other matters in question arising out of or relating to this Contract, shall be subject to mediation 

as a condition precedent to binding dispute resolution. The parties shall endeavor to resolve their disputes by 

mediation which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration 

Association in accordance with their Construction Industry Mediation Procedures in effect on the date of the 

Agreement. A request for mediation shall be made in writing, delivered to the other party to this Agreement, and 

filed with the person or entity administering the mediation. The request may be made concurrently with the binding 

dispute resolution but, in such event, mediation shall proceed in advance of binding dispute resolution proceedings, 

which shall be stayed pending mediation for a period of 60 days from the date of filing, unless stayed for a longer 

period by agreement of the parties or court order. If an arbitration is stayed pursuant to this Section, the parties may 

nonetheless proceed to the selection of the arbitrator(s) and agree upon a schedule for later proceedings. 
 

18.0 GOVERNING LAW 
 

18.1 This contract shall be governed by and construed in accordance with Massachusetts Law. 
 

19.0 LIABILITY 
 

19.1 The Contractor is retained solely for the purpose of and to the extent set forth in this Contract.  The Contractor’s 

relationship to the Town for the purpose of services to be performed under this Contract shall be that of an 

independent contractor.  The Contractor shall have no capacity or authority to involve the Town in any contract or to 

incur any liability on behalf of the Town.  In no event shall the Town be held liable as an employer or otherwise for 

any personal injury to or death of the Contractor’s principals, employees, agents and/or representatives occasioned 

by or resulting from the Contractor’s performance under this Contract. 
 

20.0 LIENS 
 

20.1 The Contractor shall cause to be removed from the property of the Town any liens or other claims asserted by any 

person or entity claiming through or under the Contractor and arising out of Services performed under this Contract 

by such third party. 
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21.0 SEVERABILITY 
 

21.1 In the event that any portion of this Contract is held illegal or unenforceable by a court of competent jurisdiction, the 

parties agree that such invalidity shall not affect the validity of the remaining portions of this Contract and Contractor 

and the Town agree to substitute for the invalid provision a valid provision which most closely approximates the 

economics and intent of the invalid provision. 

 

END OF SECTION 
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 SPECIAL CONDITIONS - COMMONWEALTH OF MASSACHUSETTS 
 

Article 1. METHOD OF PAYING SUBCONTRACTORS 

 

(General Laws, Chapter 30, Section 39F as most recently amended by Chapter 450, §76 of the Acts of 1996) 

 

1.0  Every contract awarded pursuant to section forty-four A to L, inclusive, of chapter one hundred and forty-nine shall contain 

the following subparagraphs (a) through (i) and every contract awarded pursuant to section thirty-nine M of chapter thirty 

shall contain the following subparagraphs (a) through (h) and in each case those subparagraphs shall be binding between the 

general contractor and each subcontractor. 

 

A.  Forthwith after the general contractor receives payment on account of a periodic estimate, the general contractor shall pay 

to each subcontractor the amount paid for the labor performed and the materials furnished by the subcontractor, less any 

amount specified in any court proceedings barring such payment and also less any amount claimed due from the 

subcontractor by the general contractor. 

 

B.  Not later than the sixty-fifth day after each subcontractor substantially completes his work in accordance with the plans 

and specifications, the entire balance due under the subcontract less amounts retained by the awarding authority as the 

estimated cost of completing the incomplete and unsatisfactory items of work, shall be due the subcontractor; and the 

awarding authority shall pay that amount to the general contractor. The general contractor shall forthwith pay to the 

subcontractor the full amount received from the awarding authority less any amount specified in any court proceedings 

barring such payment and also less any amount claimed due from the subcontractor by the general contractor. 

 

C.  Each payment made by the awarding authority to the general contractor pursuant to subparagraphs (a) and (b) of this 

paragraph for the labor performed and the materials furnished by a subcontractor shall be made to the general contractor 

for the account of that subcontractor, and the awarding authority shall take reasonable steps to compel the general 

contractor to make each such payment to each such subcontractor. If the awarding authority has received a demand for 

direct payment from a subcontractor for any amount which has already been included in a payment to the general 

contractor or which is to be included in a payment to the general contractor for payment to the subcontractor as provided 

in subparagraphs (a) and (b), the awarding authority shall act upon the demand as provided in this section. 

 

D.  If, within seventy days after the subcontractor has substantially completed the subcontract work, the subcontractor has not 

received from the general contractor the balance due under the subcontract including any amount due for extra labor and 

materials furnished to the general contractor, less any amount retained by the awarding authority as the estimated cost of 

completing the incomplete and unsatisfactory items of work, the subcontractor may demand direct payment of the balance 

from the awarding authority. The demand shall be by a sworn statement delivered to or sent by certified mail to the 

awarding authority, and a copy shall be delivered to or sent by certified mail to the general contractor at the same time. 

The demand shall contain a detailed breakdown of the balance due under the subcontract and also a statement of the status 

of completion of the subcontract work. Any demand made after substantial completion of the subcontract work shall be 

valid even if delivered or mailed prior to the seventieth day after the subcontractor has substantially completed the 

subcontract work. Within ten days after the subcontractor has delivered or so mailed the demand to the awarding authority 

and delivered or so mailed a copy to the general contractor, the general contractor may reply to the demand. The reply 

shall be by a sworn statement delivered to or sent by certified mail to the awarding authority and a copy shall be delivered 

to or sent by certified mail to the subcontractor at the same time. The reply shall contain a detailed breakdown of the 

balance due under the subcontract including any amount due for extra labor and materials furnished to the general 

contractor and of the amount due for each claim made by the general contractor against the subcontractor. 

 

E.  Within fifteen days after receipt of the demand by the awarding authority, but in no event prior to the seventieth day after 

substantial completion of the subcontract work, the awarding authority shall make direct payment to the subcontractor of 

the balance due under the subcontract including any amount due for extra labor and materials furnished to the general 

contractor, less any amount (i) retained by the awarding authority as the estimated cost of completing the incomplete or 

unsatisfactory items of work, (ii) specified in any court proceedings barring such payment, or (iii) disputed by the general 

contractor in the sworn reply; provided, that the awarding authority shall not deduct form a direct payment any amount as 

provided in part (iii) if the reply is not sworn to, or for which the sworn reply does not contain the detailed breakdown 

required by subparagraph (d). The awarding authority shall make further direct payments to the subcontractor forthwith 

after the removal of the basis for deductions from direct payments made as provided in parts (i) and (ii) of this 

subparagraph. 
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F.  The awarding authority shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of 

subparagraph (e) in an interest-bearing joint account in the names of the general contractor and the subcontractor in a 

bank in Massachusetts selected by the awarding authority or agreed upon by the general contractor and the subcontractor 

and shall notify the general contractor and the subcontractor of the date of the deposit and the bank receiving the deposit. 

The bank shall pay the amount in the account, including accrued interest, as provided in an agreement between the general 

contractor and the subcontractor or as determined by a decree of a court of competent jurisdiction. 

 

G.  All direct payments and all deductions from demands for direct payments deposited in an interest-bearing account for 

accounts in a bank pursuant to subparagraph (f) shall be made out of amounts payable to the general contractor at the time 

of receipt of a demand for direct payment from a subcontractor and out of amounts which later become payable to the 

general contractor and in the order of receipt of such demands from subcontractors. All direct payments shall discharge 

the obligation of the awarding authority to the general contractor to the extent of such payment. 

 

H.  The awarding authority shall deduct from payments to a general contractor amounts which, together with the deposits in 

interest-bearing accounts pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of demands for direct 

payment received from subcontractors. All such amounts shall be earmarked for such direct payments, and the 

subcontractors shall have a right in such deductions prior to any claims against such amounts by creditors of the general 

contractor. 

 

I.  If the subcontractor does not receive payment as provided in subparagraph (a) or if the general contractor does not submit 

a periodic estimate for the value of the labor or materials performed or furnished by the subcontractor and the 

subcontractor does not receive payment for same when due less the deductions provided for in subparagraph (a), the 

subcontractor may demand direct payment by following the procedure in subparagraph (d) and the general contractor may 

file a sworn reply as provided in that same subparagraph. A demand made after the first day of the month following that 

for which the subcontractor performed or furnished the labor and materials for which the subcontractor seeks payment 

shall be valid even if delivered or mailed prior to the time payment was due on a periodic estimate from the general 

contractor. Thereafter the awarding authority shall proceed as provided in subparagraph (e), (f), (g) and (h). 

 

Article 2. METHOD OF PAYING GENERAL CONTRACTORS 

 

(General Laws, Chapter 30, Section 39K as most recently amended by Chapter 145 of the Acts of 1991 and Chapter 151 of 

the Acts of 1993.) 

 

Every contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any public building by the 

commonwealth, or by any county, Town, town, district, board, commission or other public body, when the amount is more than 

five thousand dollars in the case of the commonwealth and more than two thousand dollars in the case of any county, Town, town, 

district, board, commission or other public body, shall contain the following paragraph:--Within fifteen days (forty-five days in the 

case of the commonwealth, including local housing authorities) after receipt from the contractor, at the place designated by the 

awarding authority if such a place is so designated, of a periodic estimate requesting payment of the amount due for the preceding 

month, the awarding authority will make a periodic payment to the contractor for the work performed during the preceding month 

and for the materials not incorporated in the work but delivered and suitably stored at the site (or at some location agreed upon in 

writing) to which the contractor has title or to which a subcontractor has title and has authorized the contractor to transfer title to 

the awarding authority, less (1) a retention based on its estimate of the fair value of its claims against the contractor and less (2) a 

retention for direct payments to subcontractors based on demands for same in accordance with the provisions of section thirty-nine 

F, and less (3) a retention not exceeding five per cent of the approved amount of the periodic payment. After the receipt of a 

periodic estimate requesting final payment and within sixty-five days after (a) the contractor fully completes the work or 

substantially completes the work so that the value of the work remaining to be done is, in the estimate of the awarding authority, 

less than one per cent of the original contract price, or (b) the contractor substantially completes the work and the awarding 

authority takes possession for occupancy, whichever occurs first, the awarding authority shall pay the contractor the entire balance 

due on the contract less (1) a retention based on its estimate of the fair value of its claims against the contractor and of the cost of 

completing the incomplete and unsatisfactory items of work and less (2) a retention for direct payments to subcontractors based on 

demands for same in accordance with the provisions of section thirty-nine F, or based on the record of payments by the contractor 

to the subcontractors under this contract if such record of payment indicates that the contractor has not paid subcontractors as 

provided in section thirty-nine F. If the awarding authority fails to make payment as herein provided, there shall be added to each 

such payment daily interest at the rate of three percentage points above the rediscount rate then charged by the Federal Reserve 

Bank of Boston commencing on the first day after said payment is due and continuing until the payment is delivered or mailed to 

the contractor; provided, that no interest shall be due, in any event, on the amount due on a periodic estimate for final payment 
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until fifteen days (twenty-four days in the case of the commonwealth) after receipt of such a periodic estimate from the contractor, 

at the place designated by the awarding authority if such a place is so designated. The contractor agrees to pay to each 

subcontractor a portion of any such interest paid in accordance with the amount due each subcontractor. 

 

 

The awarding authority may make changes in any periodic estimate submitted by the contractor and the payment due on said 

periodic estimate shall be computed in accordance with the changes so made, but such changes or any requirement for a corrected 

periodic estimate shall not affect the due date for the periodic payment or the date for the commencement of interest charges on the 

amount of the periodic payment computed in accordance with the changes made, as provided herein; provided, that the awarding 

authority may, within seven days after receipt, return to the contractor for correction, any periodic estimate which is not in the 

required form or which contains computations not arithmetically correct and, in that event, the date of receipt of such periodic 

estimate shall be the date of receipt of the corrected periodic estimate in proper form and with arithmetically correct computations. 

The date of receipt of a periodic estimate received on a Saturday shall be the first working day thereafter. The provisions of section 

thirty-nine G shall not apply to any contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any 

public building to which this section applies. 

 

All periodic estimates shall be submitted to the awarding authority, or to its designee as set forth in writing to the contractor, and 

the date of receipt by the awarding authority or its designee shall be marked on the estimate. All periodic estimates shall contain a 

separate item for each filed sub-trade and each sub-subtrade listed in sub-bid form as required by specifications and a column 

listing the amount paid to each subcontractor and sub-subcontractor as of the date the periodic estimate is filed. The person making 

payment for the awarding authority shall add the daily interest provided for herein to each payment for each day beyond the due 

date based on the date of receipt marked on the estimate. 

 

A certificate of the architect to the effect that the contractor has fully or substantially completed the work shall, subject to the 

provisions of section thirty-nine J, be conclusive for the purposes of this section. 

 

Article 3. CLAIMS FOR UNFORESEEN CONDITIONS 

 

(General Laws, Chapter 30, Section 39N as most recently amended by Chapter 774 of the Acts of 1972) 

 

Every contract subject to section forty-four A of chapter one hundred and forty-nine or subject to section thirty-nine M of chapter 

thirty shall contain the following paragraph in its entirety and an awarding authority may adopt reasonable rules or regulations in 

conformity with that paragraph concerning the filing, investigation and settlement of such claims: 

 

If, during the progress of the work, the contractor or the awarding authority discovers that the actual subsurface or latent physical 

conditions encountered at the site differ substantially or materially from those shown on the plans or indicated in the contract 

documents either the contractor or the contracting authority may request an equitable adjustment in the contract price of the 

contract applying to work affected by the differing site conditions. A request for such an adjustment shall be in writing and shall be 

delivered by the party making such claim to the other party as soon as possible after such conditions are discovered. Upon receipt 

of such a claim from a contractor, or upon its own initiative, the contracting authority shall make an investigation of such physical 

conditions, and, if they differ substantially or materially from those shown on the plans or indicated in the contract documents or 

from those ordinarily encountered and generally recognized as inherent in work of the character provided for in the plans and 

contract documents and are of such a nature as to cause an increase or decrease in the cost of performance of the work or a change 

in the construction methods required for the performance of the work which results in an increase or decrease in the cost of the 

work, the contracting authority shall make an equitable adjustment in the contract price and the contract shall be modified in 

writing accordingly. 

 

Article 4. CLAIMS FOR DELAY 

 

(General Laws, Chapter 30, Section 390 as added by Chapter 116 of the Acts of 1973) 

 

1.0  Every contract subject to the provisions of section thirty-nine M of this chapter or subject to section forty-four A of chapter 

one hundred forty-nine shall contain the following provisions (a) and (b) in their entirety and, in the event a suspension, 

delay, interruption or failure to act of the awarding authority increases the cost of performance to any subcontractor, that 

subcontractor shall have the same rights against the general contractor for payment for an increase in the cost of his 

performance as provisions (a) and (b) give the general contractor against the awarding authority, but nothing in provisions (a) 

and (b) shall in any way change, modify or alter any other rights which the general contractor or the subcontractor may have 

against each other. 
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A.  The awarding authority may order the general contractor in writing to suspend, delay, or interrupt all or any part of the 

work for such period of time as it may determine to be appropriate for the convenience of the awarding authority; 

provided however, that if there is a suspension, delay or interruption for fifteen days or more or due to a failure of the 

awarding authority to act within the time specified in this contract, the awarding authority shall make an adjustment in the 

contract price for any increase in the cost of performance of this contract but shall not include any profit to the general 

contractor on such increase; and provided further, that the awarding authority shall not make any adjustment in the 

contract price under this provision for any suspension, delay, interruption or failure to act to the extent that such is due to 

any cause for which this contract provides for an equitable adjustment of the contract price under any other contract 

provisions. 

 

B.  The general contractor must submit the amount of a claim under provision (a) to the awarding authority in writing, as 

soon as practicable after the end of the suspension, delay, interruption of failure to act and, in any event, not later than the 

date of final payment under this contract and, except for costs due to a suspension order, the awarding authority shall not 

approve any costs in the claim incurred more than twenty days before the general contractor notified the awarding 

authority in writing of the act of failure to act involved in the claim. 

 

Article 5. DECISIONS AND APPROVALS BY ENGINEER OR ARCHITECT 

 

(General Laws, Chapter 30, Section 39P, as added by Chapter 1164 of the Acts of 1973) 

 

Every contract subject to section thirty-nine M of this chapter or section forty-four A of chapter one hundred forty-nine which 

requires the awarding authority, any official, its architect or engineer to make a decision on interpretation of the specifications, 

approval of equipment, material or any other approval, or progress of the work, shall require that the decision be made promptly 

and, in any event, no later than thirty days after the written submission for decision; but if such decision requires extended 

investigation and study, the awarding authority, the official, architect or engineer shall, within thirty days after the receipt of the 

submission, give the party making the submission written notice of the reasons why the decision cannot be made within the thirty 

day period and the date by which the decision will be made. 

 

Article 6. PREFERENCE IN EMPLOYMENT, WAGES 

 

(General Laws, Chapter 149 Section 26 as most recently amended by Chapter 665 of the Acts of 1986 and Chapter 552 of 

the Acts of 1991). 

 

In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers in the construction of public works by the 

commonwealth, or by a county, town or district, or by persons contracting or subcontracting for such works, preference shall first 

be given to citizens of the commonwealth who have been residents of the commonwealth for at least six months at the 

commencement of their employment who are male veterans as defined in clause Forty-third of section seven of chapter four, and 

who are qualified to perform the work to which the employment relates; and secondly, to citizens of the commonwealth generally 

who have been residents of the commonwealth for at least six months at the commencement of their employment, and if they 

cannot be obtained in sufficient numbers, then to citizens of the United States, and every contract for such work shall contain a 

provision to this effect. Each county, town or district in the construction of public works, or persons contracting or subcontracting 

for such works, shall give preference to veterans and citizens who are residents of such county, town or district. The rate per hour 

of the wages paid to said mechanics and apprentices, teamsters, chauffeurs and laborers in the construction of public works shall 

not be less than the rate or rates of wages to be determined by the commissioner as hereinafter provided; provided, that the wages 

paid to laborers employed on said works shall not be less than those paid to laborers in the municipal service of the town or towns 

where said works are being constructed; provided, further, that where the same public work is to be constructed in two or more 

towns, the wages paid to laborers shall not be less than those paid to laborers in the municipal service of the town paying the 

highest rate; provided, further, that if, in any of the towns where the works are to be constructed, a wage rate or wage rates have 

been established in certain trades and occupations by collective agreements or understandings in the private construction industry 

between organized labor and employers, the rate or rates to be paid on said works shall not be less than the rates so established, 

provided, further that in towns where no such rate or rates have been so established, the wages paid to mechanics and apprentices, 

teamster, chauffeurs and laborers on public works, shall not be less than the wages paid to the employees in the same trades and 

occupations by private employers engaged in the construction industry. This section shall also apply to regular employees of the 

commonwealth or of a county, town or district, when such employees are employed in the construction, addition to or alteration of 
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public buildings for which special appropriation of more than One Thousand Dollars are provided. Payments by employers to 

health and welfare plans, pension plans and supplementary unemployment benefit plans under collective bargaining agreements or 

understandings between organized labor and employers shall be included for the purpose of establishing minimum wage rates as 

herein provided. 

 

 

Article 7. HOURS OF WORK 

 

(General Laws, Chapter 149 Section 34 as most recently amended by Chapter 552 of the Acts of 1991). 

 

Every contract, except for the purchase of material or supplies, involving the employment of laborers, workmen, mechanics, 

foremen or inspectors, to which the commonwealth or any county or town, subject to section thirty, is a party, shall contain a 

stipulation that no laborer, workman, mechanic, foreman or inspector working within the commonwealth, in the employ of the 

contractor, subcontractor or other person doing or contracting to do the whole or a part of the work contemplated by the contract, 

shall be required or permitted to work more than eight hours in any one day or more than forty-eight hours in any one week, or 

more than six days in any one week, except in case of emergency, or, in case any town subject to section thirty-one is a party to 

such a contract, more than eight hours in any one day, except as aforesaid, provided, that in contracts entered into by the 

department of highways for the construction or reconstruction of highways there may be inserted in said stipulation a provision 

that said department, or any contractor or subcontractor for said department, may employ laborers, workmen, mechanics, foremen 

and inspectors for more than eight hours in any one day in such construction or reconstruction when, in the opinion of the 

commissioner of labor and industries, public necessity so requires. Every such contract not containing the aforesaid stipulation 

shall be null and void. 

 

Article 8. WORK BY FOREIGN CORPORATIONS 

 

(General Laws, Chapter 30 Section 39L, as most recently amended by Chapter 3 of the Acts of 1967). 

 

The Commonwealth and every county, Town, town, district, board, commission or other public body which, as the awarding 

authority, requests proposals, bids or subbids for any work in the construction, reconstruction, alteration, remodeling, repair or 

demolition of any public building or other public works (1) shall not enter into a contract for such work with, and shall not approve 

as a subcontractor furnishing labor and materials for a part of any such work, a foreign corporation which has not filed with such 

awarding authority a certificate of the state secretary stating that such corporation has complied with sections three and five of 

chapter one hundred and eighty-one and the date of such compliance, and (2) shall report to the state secretary and to the 

department of corporations and taxation any foreign corporation performing work under such contract or subcontract, and any 

person, other than a corporation, performing work under such contract or subcontract, and residing or having a principal place of 

business outside the Commonwealth. 

 

END OF SECTION 
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SPECIAL CONDITIONS OF THE CONTRACT – TOWN OF WELLESLEY 
 

 

The following provisions supplement the General Conditions of the Contract for Non-Technical Services.  In the event of conflict 

or discrepancy between the General Conditions and these Special Conditions, the provisions of the Special Conditions shall 

govern. 

 

1.0 SUMMARY OF WORK 

 

 A. The Work under the Contract consists of: 

 

1. Furnishing all labor, materials, tools, equipment and supervision necessary to accomplish the work described herein, 

in accordance with all specifications and requirements of the Project Manual. 

 

2. All work included in the specifications unless specifically indicated as not to be done. 

 

B. In addition, the work under the Contract includes: 

 

1. Work outside the Project Site as called for in the Contract Documents and as required for the performance of the 

Work. 

 

2. The restoration of any items damaged or destroyed by encroaching upon areas outside the Project Site. 

 

3. Providing and restoring, where appropriate, all temporary facilities. 

 

C. The Proposed Contract Price shall include complete costs, including overhead, profit, insurance, transportation, and all 

other costs connected with, or incidental to, the work described. 

 

2.0 PROJECT SITE 

 

A. The areas of work for this contract shall be various buildings within the Town of Wellesley. 

 

3.0 NOTICE TO PROCEED/FAILURE TO COMMENCE WORK 

 

A. Contractor shall be issued notice to proceed in the form of a letter issued by the Facilities Maintenance Department. The 

Contractor shall commence performance of the work within the time specified in the letter, and in no event within less 

than the time limits stated in the Work Specifications contained in the Project Manual. 

 

B. In the event the contractor fails to commence performance within the specified time, and/or notifies the Town of its 

inability to do so, the Town shall call upon the second Contractor awarded pursuant to this bid (if any) to perform the 

required work. 

 

C. In the event the second Contractor awarded pursuant to this bid is unable to commence performance within the required 

time, or if there is no second Contractor, the Town reserves the right to contract for the work on the open market at the 

then prevailing rate and to deduct from any monies due or that may thereafter become due to the contractor the difference 

between the price stated for the work in the contract and the actual cost thereof to the Town. 

 

D. In the event of Contractor’s repeated failure to commence work within the time required by these specifications, the Town 

shall exercise all provisions contained in the General Conditions regarding default, suspension or termination of this 

contract. 

 

4.0 PAYMENT 

 

A. Payments shall be made on account of materials and equipment delivered and suitably stored at the site for subsequent 

incorporation in the Work. If approved in advance by the Owner, payment may similarly be made for materials and 

equipment stored, and protected from damage, off the site at a location agreed upon in writing. 
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B. Once each month, on a date estabished by the Town, the Contractor may submit an Application for Payment (Invoice) for 

the work performed during the preceeding month.  The Contractor may invoice for all Work Orders completed and 

accepted during the preceeding month, and for all Work Orders either partially completed or not yet accepted by the 

Town. 

 

C. Upon receipt of the Application for Payment, the Town will, within fifteen days, make payment in full for all Work 

Orders completed and accepted during the preceeding month.  For Work Orders partially completed or not yet accepted, 

the Town will make payment for the value of the Work Order completed during the preceeding month, less a retainage of 

5% of the estimated total of the Work Order.  The Town will make final payment for partially completed Work Orders, 

including any retained amounts, upon completion and acceptance of the work and receipt of an Application for Payment 

at the end of the month in which the work is completed and accepted. 
 

D. The Owner may also withhold a Certificate for Payment because of subsequently discovered evidence, may nullify the 

whole or a part of a Certificate for Payment previously issued, to such extent as may be necessary in the Owner’s or 

Architect’s opinion to protect the Owner from loss for which the Contractor is responsible, including loss resulting from 

acts and omissions because of: 

a.  defective work not remedied; 

b. third party claims filed or reasonable evidence indicating probable filing of such claims unless security acceptable to 

the Owner is provided by the Contractor; 

c. failure of the Contractor to make payments properly to Subcontractors or for labor, materials or equipment; 

d. reasonable evidence that the work cannot be completed for the unpaid balance of the contract cum; 

e. damage to the Owner or a separate contractor; 

f. reasonable evidence that the work will not be completed within the contract time and that the unpaid balance would 

not be adequate to cover actual or liquidated damages for the anticipated delay; or 

h. repeated failure to carry out the work in accordance with the Contract Documents. 

 

E. Substantial Completion is the stage in the progress of the work when the work or designated portion thereof is sufficiently 

complete in accordance with the Contract Documents so that the Owner can occupy or utilize the work for its intended 

use. 

 

F. When the Contractor considers that the work, or a portion thereof which the Owner agrees to accept separately, is 

substantially complete, the Contractor shall prepare and submit to the Owner a comprehensive list of items to be 

completed or corrected prior to final payment. Failure to include an item on such list does not alter the responsibility of 

the Contractor to complete all work in accordance with the Contract Documents. 

 

G. Upon receipt of the Contractor’s list, the Owner will make an inspection to determine whether the work or designated 

portion thereof is substantially complete. When the determination is made that the work or designated portion thereof is 

substantially complete, the Owner will notify the contractor in writing that the project is Substantially Completion, with 

an established date of Substantial Completion. Warranties required by the Contract Documents shall commence on the 

date of Substantial Completion of the work or designated portion thereof unless otherwise provided. 

 

H. The Substantial Completion letter shall be submitted to the Contractor for their written acceptance of responsibilities 

assigned to them in such letter. Upon such acceptance and consent of surety, if any, the Owner shall make payment of 

retainage applying to such work or designated portion thereof. Such payment shall be adjusted for work that is incomplete 

or not in accordance with the requirements of the Contract Documents. 

 

I. Upon receipt of the Contractor’s written notice that the work is ready for final inspection and acceptance and upon receipt 

of a final Application for Payment, the Owner will promptly make such inspection and, when the Owner finds the work 

acceptable under the Contract Documents and the Contract fully performed, the Owner will approve a final Certificate for 

Payment. 

 

J. Final payment shall not become due until the Contractor has delivered to the Owner a complete release of all liens arising 

out of this Contract or receipts in full covering all labor, materials and equipment for which a lien could be filed, or a 

bond satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains unsatisfied after payments 

are made, the Contractor shall refund to the Owner all money that the Owner may be compelled to pay in discharging 

such lien, including costs and reasonable attorneys’ fees. 
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K. Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a waiver of claims by 

that payee except those previously made in writing and identified by that payee as unsettled at the time of final 

Application for Payment. 

 

 

5.0 COMMUNICATIONS 

 

A. All notices, demands, requests, instructions, approvals and claims must be in writing. 

 

B. Any such notice shall be deemed to have been given as of the time of delivery, or of actual receipt in the case of telegrams 

or, in the case of mailing, when it should have been received in due course of post. 

 

C. For communicating purposes, the office address of the Contractor shall be that stated on the signature page of the contract; 

that of the Town shall be as stated in the Invitation for Bids.  Any subsequent change in address of either party shall be 

communicated to the other in writing. 

 

6.0 DRAWINGS AND SPECIFICATIONS 

 

A. The Town will furnish to the Contractor, without charge, all copies of the specifications reasonably necessary in the 

performance of the contract work. 

 

7.0 COORDINATION 

 

The Contractor shall: 

 

A. Supply to the Town the name and telephone number of a responsible person who may be contacted during off-hour 

emergencies during the term of the Contract. 

 

B. Cooperate at all times with the Town and the Project Manager, and ensure the cooperation of his key personnel and that of 

his subcontractors. 

 

8.0 CONDUCT OF THE WORK 

 

A. The work must be completed in a continuous uninterrupted operation.  The Contractor must use sufficient workforce and 

adequate equipment to complete all the necessary work requirements within a minimum period of time. 

 

B. The work shall be conducted between the hours of 7:00 a.m. and 3:30 p.m. on Monday through Friday.  No work shall be 

done on holidays, Saturdays or Sundays except as specifically requested and authorized by the Town. Certain work which 

causes excessive noise such as demolition or other repair work must be performed between 12:00 AM and 7:00 am, so as 

not to interrupt Police operations. 

 

C. Under no circumstances will the contractor be paid at a premium or overtime rate for any work performed without the 

express advance authorization of the Town.  

 

D. The Contractor is responsible for the security of partially completed work until the project is finally accepted by the 

Town. 

 

E. Contractors working on Police Department property shall be subject to the Wellesley Police Department’s (WPD) 

background checks.  

 

F. Because the work is to be performed in a working police station, WPD security requirements shall take precedence at all 

times, and the contractor shall adjust his schedule as necessary.   

 

9.0 ALTERATION 

 

A. The Contractor shall patch, repair and/or replace all existing materials and surfaces remaining exposed after installation of 

new work which have been affected by alteration or removal of existing work.  All patch and repair work shall match 

existing. 
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10.0 GENERAL DIRECTIONS 

 

A. Damage to Persons and Property 

 

a.  Any damage to buildings, roads, public roads, bituminous concrete areas, fences, lawn areas, trees, shrubbery, 

electric or telephone poles, underground utilities, etc., shall be repaired by the Contractor at his own expense.  

Damaged property shall be returned to its original condition prior to the damages within a reasonable time period, 

except all utility outages shall be repaired immediately. 

 

B.  Protection of Persons and Property 

 

a.  The Contractor shall, at all times, leave an unobstructed way along the roadways and walks, and shall maintain 

barriers and lights for the protection of all persons and property in all locations where he has materials stored or work 

going on, and during the entire time such work is going on or material is stored. 

 

C. Shutdown of Services 

 

 a.  The Contractor's attention is especially called to the fact that continuous operation of  building utilties and 

services is mandatory.  During the period of construction of the new work and/or alterations to the existing 

work, the progress and sequence of installation shall be carefully planned and approved by the Town.  If any 

building is to be left without heat, hot water, Town water, electriTown, gas, sanitary facilities, or any other 

services, the Contractor shall provide reasonable written notice to the Town before proceeding. 

 

D. Care of Work 

 

 a.  All work is to be carefully protected so that no injury will come to it from water, frost, accident, or any other cause 

and any injury which may come to any of the work shall be repaired immediately by the Contractor at his own 

expense and without additional cost to the Town.  This shall also apply to any abutting or adjoining work on 

premises.  The Contractor shall be responsible for any damage and in the event of such damage, the Contractor shall 

repair the damage immediately at his own cost and without additional cost to the Town.  

 

E.  Removal of Debris 

 

 a.  Debris of any nature shall be completely removed from the site at the end of each day’s work and disposed of in 

accordance with all Federal, State and local regulations. 

 

F. The Contractor is responsible for the security of all work until it is accepted by the Town. 

 

11.0 TEMPORARY UTILITIES 

 

A. Prior to execution of the Work, the Contractor shall confer with a representative of the Facilities Maintenance Department 

regarding the use of utilities and facilities at the worksite.  No Town utilities or facilities are to be used by the Contractor 

in the performance of this Contract without the prior approval of the Town.  

 

12.0 SUBMISSION OF PAYROLLS 

 

A. The Contractor shall, with each invoice submitted during the term of this Contract, submit to the Town two (2) legible 

copies of his payrolls documenting the wages paid to all employees performing on site labor relating to the work of this 

Contract.  These copies shall be prepared on forms supplied by the Town. 

 

13.0 DRAWINGS (IF APPLICABLE) 

 

A. The drawings attached herein and such drawings as may be issued per addendum, shall constitute an integral part of this 

section and shall serve as the working drawings. 

 

B. Drawings shall not be scaled.  Field verification is directed since actual locations, dimensions and levels are existing. 
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C. All items not specifically mentioned in the specifications or noted on the drawings, but which are obviously necessary to 

make a complete working installation, shall be included.  

 

14.0 MATERIALS 

 

A. Unless specifically so stated to the contrary the use of a manufacturer's name or style number is not restrictive, and is 

intended solely as an identification of the type and quality of the materials and services required.  In all cases, the words 

“or approved equal”  if not inserted are implied. 

 

B. An item equal to that named or described in the specifications may upon written approval of the Town be furnished by the 

Contractor.  An item shall be considered equal to the item so named or described if (1) it is at least equal in quality, 

durability, appearance, strength and design; (2) it will perform at least equally the function imposed by the general design 

for the public work being contracted for or the material being purchased; (3) it conforms substantially, even with 

deviations, to the detailed requirements for the item in the specifications. 

 

C. The name and identification of all materials other than the one specifically named shall be submitted to the Town in 

writing for approval, prior to purchase, use or fabrication of such items. Approval shall be at the sole discretion of the 

Town, shall be in writing to be effective, and the decision of the Town shall be final.  The Town may require tests of all 

materials so submitted to establish quality standards at the Contractor’s expense. 

 

D. For the use of material other than the one specified, the Contractor shall assume the cost of and responsibility for 

satisfactorily accomplishing all changes that may be required in the work as shown.  All directions, specifications and 

recommendations by manufacturers for the installation, handling, storing, adjustment, and operation of their equipment 

shall be complied with and responsibility for proper performance shall continue to rest with the Contractor. 

 

E. The Contractor shall not have any right of appeal from the decision of the Town condemning any materials furnished if 

the Contractor fails to obtain the approval for substitution in accordance with these provisions.  If any substitution is more 

costly, the Contracotr shall pay for such costs 

 

15.0  WARRANTY  

 

A. In addition to other guarantees or warranties required under law or other sections of the specification, the Contractor 

warrants all materials furnished and labor performed under this Contract to be free from defects or errors in workmanship 

or installation for a period of one year from the date of Completion of the work, as certified by the Project Manager.  The 

Contractor shall indemnify the Town for the full cost of any damage to the property that may result by reason of such 

defects or errors and shall indemnify the Town from and against any and all claims, demands. losses, costs, expenses, 

liabilities and damages, including reasonable attorney's fees and expenses, arising out of or on account of this Contract, 

including but not limited to claims brought against the Town for alleged infringement of patents based upon any methods 

of construction or application of materials furnished under the Contract. 

 

END OF SECTION 
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TOWN OF WELLESLEY 

WAGE RATE REQUIREMENTS 
 

 

1. GENERAL 

 

A. This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the 

Contract. 

 

B. Other duties and requirements of law which may not be specified in this section apply and are inherently part of the 

Contract. 

 

2.  WAGE RATES 

 

 A.  The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall 

not be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor 

and Industries. The schedule of prevailing wage rates will be updated annually for all public construction projects lasting 

longer than one (1) year.  The contractor shall pay the prevailing wage rate set out in the applicable prevailing wage rate 

schedule.  Increases in prevailing wage rates shall not be the basis for a change order. 

 

B. Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of labor employed 

on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect. 

  

C. Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State 

Apprenticeship Council wherever rates for journeymen or apprentices are not listed. 

 

D. Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required 

by M.G.L. c.149, §34B, as amended.  Such police officers shall be covered by Workmen’s Compensation Insurance and 

Employers Liability Insurance by the Contractor. 

 

E. The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the Town of 

Wellesley certified payroll affidavits verifying compliance with M.G.L. c.149, §§27, 27A and 27B. 

 

F. The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its 

portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section. 

 

G. The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for 

three years thereafter. Filings made by the Contractor pursuant to Clauses 47, 48 and 49 of the General Conditions shall 

be deemed to constitute compliance with State filing requirements under the Massachusetts Prevailing Wage Law.  

 

 

END OF SECTION 
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The Massachusetts Prevailing Wage Law 

 M.G.L. ch. 149, §§ 26 – 27  

 

NOTICE TO AWARDING AUTHORITIES 
 

 The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public 

construction project lasting longer than one (1) year. 

 

 You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or 

selected a contractor within 90 days of the date of issuance of the enclosed wage schedule. 

 

 'The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued. 

 

 Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that 

project. 

 

 

NOTICE TO CONTRACTORS 
 

 The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life 

of the project. 

 

 The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether 

they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor. 

 

 The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is to 

perform final clean-up must pay their employees according to this wage schedule. 

 

 All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced 

apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed 

on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the 

Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108 
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WEEKLY PAYROLL RECORDS REPORT 

 

& STATEMENT OF COMPLIANCE 

 

In accordance with Massachusetts General Law c149, §27B, a true and accurate record must be kept of all persons employed on 

the public works project for which the enclosed rates have been provided. A Payroll Form has been printed on the reverse of this 

page and includes all the information required to be kept by law. Every contractor or subcontractor is required to keep these 

records and preserve them for a period of three years from the date of completion of the contract. 

 

In addition, every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding 

authority. This is required to be done on a weekly basis. Once collected, the awarding authority is also required to preserve those 

records for three years. 

 

In addition, each such contractor, subcontractor or public body shall furnish to the 

Department of Labor & Workforce Development/Division of Occupational Safety within 

fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor or public body who 

supervises the payment of wages, in the following form: 

 

 

STATEMENT OF COMPLIANCE 

 

_______________, 2014 

 

I,___________________________________,___________________________________ 

(Name of signatory party) (Title) 

do hereby state: 

That I pay or supervise the payment of the persons employed by 

___________________________________ on the ______________________________ 

(Contractor, subcontractor or public body)     (Building or project) 

and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on 

said project have been paid in accordance with wages determined under the provisions 

of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the 

General Laws. 

 

 

Signature _________________________ 

 

Title _____________________________ 

 

 

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5
th

 FL., BOSTON, MA. 02108 
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End of Section 
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Section 04 81 00 

UNIT MASONRY ASSEMBLIES 

 

PART 1 - GENERAL  

1. SECTION INCLUDES 

A. Furnish and install: 

1. Interior 3 hour rated concrete masonry units. Width to match existing, 

2. Reinforcing, ties, anchors, and other metal accessories, for anchoring unit masonry together and to other 

materials. 

B. Place. install and build-in, as work progresses, the following products and materials furnished under the indicated 

Sections: 

1. Steel lintels furnished by Section 05 50 00 - METAL FABRICATIONS. 

C. Clean and point exposed to view surface masonry. 

2. Related SECTIONS 

A. Perform testing of masonry, mortar and grout specified herein. 

B. METAL FABRICATIONS: Steel lintels and support angles at masonry openings. 

C. ROUGH CARPENTRY: Setting and temporary bracing of hollow metal frames occurring in masonry, and removal of 

temporary centering when frames have been built into the masonry. 

3. References 

A. Comply with applicable requirements of the following standards and those others referenced in this Section, under 

the provisions of Section 01420 - REFERENCES. Where these standards conflict with other specified requirements, 

the most restrictive requirements shall govern. 

1. American Concrete Institute (ACI) and American Society of Civil Engineers (ASCE): ACI 530.1/ASCE 6 - 

“Specifications for Masonry Structures” 

2. ASTM A 36 - Structural Steel. 

3. ASTM A 82 - Steel Web, Plain, for Concrete Reinforcement. 

4. ASTM A 123 - Zinc (Hot-Dip Galvanized) Coating on Iron and Steel Products. 

5. ASTM A 153 - Zinc Coating (Hot-Dip) on Iron and Steel Hardware. 

6. ASTM A 497 - Welded Wire Fabric; Deformed, for Concrete Reinforcement. 

7. ASTM A 641 - Zinc-Coated (Galvanized) Carbon Steel Wire. 

8. ASTM B 117 - Salt Spray (Fog) Testing. 

9. ASTM B 633 - Electrodeposited Coatings of Zinc on Iron and Steel. 

10. ASTM C 5 - Quicklime for Structural Purposes. 

11. ASTM C 55 - Concrete Building Brick. 

12. ASTM C 62 - Building Brick. 

13. ASTM C 67 - Sampling and Testing Brick and Structural Clay Tile. 

14. ASTM C 91 - Masonry Cement. 

15. ASTM C 144 - Aggregate for Masonry Mortar. 

16. ASTM C 150 - Portland Cement. 

17. ASTM C 207 - Hydrated Lime for Masonry Purposes. 
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18. ASTM C 216 - Facing Brick. 

19. ASTM C 270 - Mortar for Unit Masonry. 

20. ASTM C 387 - Packaged, Dry, Combined Materials, for Mortar and Concrete. 

21. ASTM C 595 - Blended Hydraulic Cement. 

22. ASTM C 652 - Hollow Brick (Hollow Masonry Units Made From Clay or Shale). 

23. ASTM C 780 - Preconstruction and Construction Evaluation of Mortars for Plain and Reinforced Unit 

Masonry. 

24. ASTM C 1019 - Method of Sampling and Testing Grout. 

25. ASTM C 1072 - Method for Measurement of Masonry Flexural Bond Strength 

26. ASTM C 1142 - Ready-Mix Mortar for Unit Masonry. 

27. ASTM D 1056 - Flexible Cellular Materials - Sponge or Expanded Rubber. 

28. ASTM D 2000 - Classification System for Rubber Products. 

29. ASTM E 119 - Fire Tests of Building Construction and Materials. 

30. ASTM E 447 - Compressive Strength of Masonry Prisms. 

31. ASTM E 488 - Strength of Anchors in Concrete and Masonry Elements. 

32. ASTM E 518 - Test Method for Flexural Bond Strength of Masonry. 

33. American National Standards Institute Building Code requirements. 

34. MCAA – Hot and Cold Weather Masonry Construction. 

B. The following reference materials are hereby made a part of this Section by reference thereto: 

1. BIA applicable Technical Notes, Research Reports and Standards, including, but not limited to the following 

a. BIA Research Report Number 15 – Causes and Control of Efflorescence in Brickwork. 

b. BIA Technical Notes, Number 20 - Cleaning Brick Masonry. 

2. IMI: Masonry Construction Guide Manual. 

4. Submittals 

A. Submit the following: 

1. Literature: Manufacturer’s product data sheets, specifications, performance data, physical properties for each 

item furnished hereunder. 

2. Material certificates: Provide for the following, signed by manufacturer and Contractor certifying that each 

material complies with requirements. 

a. Each different cement product required for mortar and grout, including name of manufacturer, brand, 

type, and weight slips at time of delivery.  

b. Mortar complying with property requirements of ASTM C 270. 

c. Grout mixes: Include description of type and proportions of grout ingredients. 

d. Masonry units; report for tests performed within the previous six months. 

3. Verification samples: 

a. Samples of each masonry accessory or anchorage item required. 

b. Concrete masonry units. 

c. Mortar Components. 

5. Quality Assurance 

A. Company specializing in work described in the above listed individual specification Sections with minimum 5 

years documented experience. 
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B. Single-source responsibility for facing units: Obtain exposed masonry units of uniform texture and color, or a 

uniform blend within the ranges accepted for these characteristics, from one manufacturer for each different 

product required for each continuous surface or visually related surfaces.  

C. Single-source responsibility for mortar materials: Obtain mortar ingredients of uniform quality, including color for 

exposed masonry, from one manufacturer for each cementitious component and from one source and producer for 

each aggregate.  

6. Regulatory Requirements 

A. Obtain certificate of compliance from authority having jurisdiction indicating approval of specified products. 

7. Pre-Installation Conference 

A. At least two weeks prior to commencing the work of this Section, conduct a pre-installation conference at the 

Project site. Coordinate time of meeting to occur prior to installation of work under the related sections named 

below.  

1. Required attendees: Owner’s Representative, Architect, Contractor, Masonry Filed-subcontractor’s Project 

Superintendent, and representatives of other related trades as directed by the Architect or Contractor, and 

representatives for installers of related work specified under the following Sections: 

2. Agenda: 

a. Scheduling of masonry operations. 

b. Review of staging and material storage locations. 

c. Coordination of work by other trades. 

d. Protection of completed Work. 

8. Delivery, Storage, and Handling 

A. General: Do not deliver cement, lime, and similar perishable materials to the site until suitable storage is available. 

Store such materials in weatherproof structures, and ensure that materials are in perfectly fresh condition when 

brought for use. Protect masonry units and manufactured products of all types from wetting by rain or snow, and 

keep covered when not in use. 

B. Masonry face units: Handle all masonry units carefully in transit and on the site, so as to keep units whole, with 

edges sharp, and faces clean and undamaged. Deliver all masonry units on pallets; or handle units individually, and 

properly stack same. 

C. Aggregates: Deliver, store and handle aggregate materials so as to prevent contamination with earth or other 

foreign materials. 

1. Store cement, lime and similar products under cover and from direct contact with earth or floor slabs.  

D. Manufactured items: Deliver manufactured products in original containers plainly marked with product 

identification and manufacturer’s name. 

1. Store metal accessories and the like under cover and from direct contact with ground, and in manner to 

prevent rust. 

E. Damaged material: Remove any damaged or contaminated materials from job site immediately, including materials 

in broken packages, packages containing water marks, or which show other evidence of damage, unless Architect 

specifically authorizes correction thereof and usage on project. 

9. Environmental Conditions (NA) 

10. Sequencing 

A. Do not order or deliver any materials until all submittals, required in the listed Specification Sections included as 

part of this Filed-Subcontract, have been received and approved by the Architect. 
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B. Before proceeding with installation work, inspect all project conditions and all work of other trades to assure that 

all such conditions and work are suitable to satisfactorily receive the work of this Section and notify the Architect 

in writing of any which are not. Do not proceed further until corrective work has been completed or waived. 

11. Coordination 

A. Coordinate work of this subcontract with that of other trades, affecting or affected by this work, and cooperate with 

the other trades as is necessary to assure the steady progress of work including Owner provided Subcontractor.. 

B. Coordinate work with that of other trades which require placement of, anchor bolts, wood blocking, hollow metal 

frames, and anchorage items. 

C. Examine all Drawings as to requirements for the accommodation of work of other trades. Provide all required 

recesses, chases, slots, and cutouts. Place anchors, bolts, sleeves and other items occurring in the masonry work. 

Take every precaution to minimize future cutting and patching. Closely coordinate the location and placement of 

such items. 

PART 2 - PRODUCTS 

1. Architectural concrete masonry units 

A. Architectural concrete masonry units: Architectural concrete masonry unit sizes are to match existing size and 

texture so that when completed and painted the added CMU will not be noticeable.  

1. Minimum allowable compressive strength for an individual unit of not less than 1700 psi (net area); and not 

less than 1900 psi. (net area) for average of 3 units; when tested in accordance with ASTM C 140. 

2. Mortar 

A. Mortar: Site-mixed portland cement mortar complying with ASTM C 270 as specified herein.  

1. Admixtures are not permitted except where expressly specified herein or as otherwise approved by 

Architect/Engineer for specific field conditions. 

2. Texture: As approved by the Architect. 

B. Mortar materials for site mixed mortar: 

1. Portland cement for masonry conforming to ASTM C 150, Type I, non-staining, without air entrainment. 

2. Aggregates for CMU mortar: Clean sand, washed uniformly well graded, conforming to ASTM C 144. 

3. Aggregates for grout: Conforming to ASTM C 144 for fine aggregate and ASTM C 404, Size 8 or 89. 

4. Lime: Approved brand of plastic hydrated lime, conforming to ASTM C 207, Type “S”. 

5. Water: Clean and fresh without contaminants. 

C. Mortar types: 

1. Mortar for non-load bearing masonry above grade: ASTM C 270 type N using the property specification. 

3. Accessories 

A. Cleaning solution: Non-acidic, not harmful to masonry work or adjacent materials. 

B. Metal Anchorage Devices and Fasteners. 

4. Scaffolds and staging (NA) 

5. Mixing Mortars and Grout  

A. General: Mix mortar and grout in accordance with the requirements of ASTM C270, and ASTM C476 as 

applicable.  
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1. Control batching procedure to ensure proper proportions by measuring materials by volume. Amount of 

mixing water and mortar consistency shall be controlled by mason.  

2. Control batch sizes to allow for use within manufacturer’s recommended pot life. 

3. Retempering will be permitted only within the first two hours of initial mix or shorter times as directed by 

manufacturers. 

4. Discard all mortar and grout which exceeds the time limits allowed by the manufacturer .Discard mortar that 

has partially set.  

B. Maintain sand uniformly damp immediately before mixing process. 

C. Add mortar color and admixtures in accordance with manufacturer’s instructions. Provide uniformity of mix and 

coloration. 

D. Pouring grout shall be fluid consistency (as fluid as possible for pouring without separation of constituent parts). 

 

PART 3 - EXECUTION 

1. Examination 

A. Verify that field conditions are acceptable and are ready to receive the work of this Section. 

B. Verify built-in and other items provided by separate Sections of the work are properly sized and located.  

C. Beginning of installation means acceptance of existing conditions. 

2. Preparation 

A. Direct and coordinate placement of metal anchors supplied to other Sections. 

B. Provide temporary bracing during installation of masonry work. Maintain in place until building structure provides 

permanent bracing. 

C. Protect surfaces painted and integral finishes from mortar droppings and stains.  

3. Installation - General 

A. Establish lines, levels and coursing indicated. Protect from displacement. 

B. Maintain masonry courses to uniform dimension. Form vertical and horizontal joints of uniform thickness. 

4. Coursing, Bonds and Joints  

A. Coursing, joints and bond pattern: Running bond toothed into existing CMU except as otherwise indicated on the 

Drawings. 

B. Joints: 

1. Exposed to view masonry: except as specified below, fill all joints with mortar, strike off flush, and when 

mortar is thumb print hard tool joints with a non-staining tool. Joints shall be free of drying crack. 

a. Horizontal joints  

1) Match existing. 

b. Vertical joints  

1) Match existing. 
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5. Laying Masonry - General 

A. Build the masonry walls and partitions in the various combinations and thickness as indicated on the Drawings. 

B. Erect all masonry work in compliance with the line and level tolerances specified herein. Hold uniform joint sizes. 

Correct, or replace, as directed by the Architect, non-conforming masonry work at no additional cost to the 

Contract. 

C. Lay out coursing before setting to minimize cutting closures or jumping bond, Avoid the use of less-than-half-size 

units.  

D. Laying masonry units: 

1. Lay solid masonry units in full bed of mortar, with full head joints; uniformly joint with other work. 

2. Buttering corners of joints or excessive furrowing of mortar joints are not permitted. 

3. Cut all exposed masonry with a motor-driven carborundum blade saw to ensure straight and clean, unchipped 

edges. 

a. Lay no unit having chipped edges or face defects where such unit would be exposed to view. Remove 

any such unit, if installed, and replace with an undamaged unit, and bear all costs therefor. 

4. Do not spread any more mortar than can be covered before surface of mortar has begun to dry.  

5. Do not shift or tap masonry units after mortar has achieved initial set. Where adjustment must be made, 

remove entirely, clean off mortar, and reset with fresh mortar. 

6. Except for cleaning down and repointing, finish all masonry as the walls and partitions are carried up. 

E. Build-in reinforcement and anchorage items as the work progresses, grouting for secure anchorage.  

F. Provide complete protection against breakage.  Point and fill all holes and cracks in new mortar joints with 

additional fresh mortar; do not merely spread adjacent mortar over defect or use dead mortar droppings. Do all 

pointing while mortar is still soft and plastic. If hardened, chisel defect out and refill solidly with fresh additional 

mortar, and tool or rake joints as specified herein. 

6. Building-in work 

A. As work progresses install built-in metal door and glazed frames, fabricated metal frames, window frames, wood 

nailing strips, anchor bolts, plates and other items to be built-in the work. 

B. Install built-in items plumb and level; take care not to distort alignment of such items. 

C. Bed anchors of metal frames in adjacent mortar joints. Fill frame voids solid with grout except where joints are 

indicated to receive caulking and sealant. Fill adjacent masonry cores with grout minimum 12 inches from framed 

openings. 

1. Rake joints to receive sealant to a uniform depth of 3/4 inch for installation of caulking and sealant. 

D. Do not build-in organic materials subject to deterioration. 

7. Field Quality Control 

A. Field inspection will be performed .Testing frequency: Tests and evaluations listed in this article shall be 

performed during construction for each 5000 square feet of wall area or portion thereof. 

B. Mortar properties will be tested per property specification of ASTM C 270. 

C. Mortar composition and properties will be evaluated per ASTM C 780. 

D. Grout compressive strength will be sampled and tested per ASTM C 1019. 

1. Prior to grouting, request inspection of all voids to be grouted. 
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E. Evaluation of Quality Control tests: In absence of other indications of noncompliance with requirements, masonry 

will be considered satisfactory if results from construction quality control tests comply with minimum 

requirements indicated. 

8. Tolerances 

A. Maximum variation from true surface level for exposed to view walls and partitions: 

1. Unit-to-unit tolerance: 1/16 inch. 

2. Surface, overall tolerance: 1/4 inch in 10 feet in any direction and 1/2 inch in 20 feet or more.  

a. Where both faces of single wythe wall or partition will be exposed to view, request and obtain decision 

from the Architect as to which face will be required to conform to the specified surface level tolerance. 

B. Maximum variation from plumb: For lines and surfaces of walls do not exceed 1/4 inch in 10 feet, 3/8 inch in any 

story up to 20 feet maximum. At expansion joints and other conspicuous lines, do not exceed 1/4 inch in 20 feet. 

C. Maximum variation from level: For lines of sills, tops of walls and other conspicuous lines, do not exceed 1/8 inch 

in 3 feet, or 1/4 inch in 10 feet and 1/2 inch in 30 feet. 

D. Maximum variation of linear building line: For position shown in plan relating to columns, walls and partitions, do 

not exceed 1/2 inch in 20 feet or 3/4 inch in 40 feet. 

E. Maximum variation in specified height: 1/2 inch per story. 

F. Maximum variation of joint thickness: 1/8 inch in 3 feet. 

G. Maximum horizontally projected unsupported masonry unit: 1-1/8 inches 

9. Cleaning 

A. Progress Cleaning: 

1. General: Maintain site free of waste materials, debris, and rubbish resulting from the work of this Section.  

a. Remove from work areas surplus and waste materials resulting from the work of this Section.  Remove 

on a continual on-going basis through-out the term of construction.  

2. During the progress of the work, keep the exposed surfaces of masonry clean at all times, and protected 

against damage. As each segment of the masonry is erected, dry-brush the surfaces free from mortar spots and 

droppings. 

B. Prior to performing the final cleaning work, examine all face joints in exposed masonry to locate cracks, holes or 

other defects in the mortar; and point up all such defects and fill with mortar as specified herein. Where necessary, 

in the opinion of the Architect, cut out defective joints in masonry and replace with new materials, exercising 

extreme care to match original work. 

C. At a time approved by the Architect, perform final cleaning operations on all masonry as specified herein and as 

recommended by applicable BIA Technical Notes. 

1. Perform the final cleaning work only when the ambient temperature is above 40 degrees Fahrenheit, and 

rising. 

2. Do not use wire brushes or other abrasive tools in the cleaning operations. 

3. Perform final cleaning operations from the top down. If masonry cleaning work is performed after windows, 

doors, frames, and other work has been installed, provide complete protection for said items; be fully 

responsible for any damage due to the cleaning operations. 

4. Remove large mortar particles by hand with wooden paddles and non-metallic scrape hoes or chisels. 

5. Perform final cleaning of masonry units by scrubbing with stiff bristle fiber brushes and clear water, changing 

the water frequently. 
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D. Provide suitable protective coverings for all other surfaces and materials during the final cleaning procedures, and 

bear full responsibility for correcting any damage caused by these operations, to the satisfaction of the Architect. 

 

 

 

End of Section 
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Section 05 50 00 

METAL FABRICATIONS 

 

PART 1 - GENERAL 

1. Section Includes  

A. Furnish and install: 

1. All  non-specified metal work generally performed by the miscellaneous metals trade, and which are not 

otherwise provided.  

B. Furnish the following items for installation under related sections: 

1. Loose steel lintels at door openings in interior masonry partitions; installed under Section 04 81 00 - UNIT 

MASONRY ASSEMBLIES. 

2. Anchor bolts, with nuts and washers; inserts; and sleeves; required to attach miscellaneous metal items to 

masonry, for installation under Section 04810 - UNIT MASONRY ASSEMBLIES. 

C. Perform all drilling and cutting in miscellaneous metal items required for the attachment of other items. 

D. Perform all shop-painting for all surfaces of exposed to view galvanized and non-galvanized metals, and post-

erection touch-up of shop prime coat, using the same material as shop-prime coating. 

2. Related Sections 

A. Section 04 81 00 - UNIT MASONRY ASSEMBLIES: Building in of anchors into masonry walls.  

B. Section 09 91 0 - PAINTING: Applied finish coatings other than those specified herein. 

3. References 

A. Comply with applicable requirements of the following standards and those others referenced in this Section, under 

the provisions of Section 01420 - REFERENCES. Where these standards conflict with other specified requirements, 

the most restrictive requirements shall govern. 

1. ASTM A 283 - Carbon Steel Plates, Shapes, and Bars. 

2. ASTM A 307 - Carbon Steel Externally Threaded Standard Fasteners. 

3. AGAI - Inspection Manual for Hot-Dipped Galvanized Products. 

4. ASTM B135 - Specification for Seamless Brass tube. 

5. CDA - Brass and Bronze Design Handbook for Architectural Applications. 

6. AWS - Standard Code for Arc and Gas Welding in Building Construction. 

7. NAAMM, applicable publications. 

4. Submittals 

A. Submit the following: 

1. Literature: Manufacturer's complete product data and specifications for all prefabricated items, shop primer 

paints, liquid zinc coating, and hydraulic cements, to be furnished hereunder. 

2. Shop drawings: 

a. Include large scale details of items of all metal fabrications to be furnished hereunder, showing 

proposed methods of anchorage to surrounding structure and conditions. 

b. Include large scale details of railings, bearing registration stamp of a Professional Structural Engineer 

registered in Commonwealth of Massachusetts. 

c. Indicate on the shop drawings all erection marks for various places of miscellaneous metals, and ensure 

that the actual field pieces bear corresponding marks. 
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3. Provide calculations for loading and stresses for handrails bearing the Professional Structural Engineer’s seal. 

Show how design load requirements and other performance requirements as required by the Massachusetts 

State Building Code have been satisfied. 

4. Certificate of Compliance from Galvanizer: Submit notarized Certificate of Compliance with application for 

payment for galvanizing, signed by galvanizer, indicating compliance with requirements of specifications. 

Include scope of services provided, and quantity and itemized description of items processed. 

B. Submit prior to request for Certificate of Occupancy, to both Architect and local Building Official having 

jurisdiction, under provisions of CLOSEOUT SUBMITTALS, the following. 

1. All certifications, reports and programs required by Chapter 17 of the Massachusetts State Building code for 

work engineered by Subcontractor’s Profession Engineer under the requirements of this Section. 

5. Qualifications 

A. Fabricator, with a minimum of 5 years documented experience demonstrating previously successful work of the 

type specified herein. 

6. Quality Assurance 

A. Engineering: Provide the services of a Professional Structural Engineer, registered in the Commonwealth of 

Massachusetts to design and certify that the work of this section meets or exceeds the performance requirements 

specified in this section and as required by Massachusetts State Building Code.  

7. Coordination 

A. Be responsible for establishing locations and levels for all work of this Section, except such parts as may be 

delivered to others and set by them. In such cases assist them in properly locating said parts. 

8. Delivery, Storage and Handling 

A. All materials under this Section shall be carefully prepared for delivery, and handled and stored under cover in a 

manner to prevent defacement, deformation, or other damage to the materials and to shop finishes, and to prevent 

the accumulation of foreign matter on the metal work. All such work shall be repaired and cleaned prior to 

erection. 

PART 2 - PRODUCTS 

1. MATERIALS 

A. All materials shall be new stock, free from defects impairing strength, durability or appearance, and of best 

commercial quality for each intended purpose. Unless specifically called for otherwise, work shall be fabricated 

from the following: 

1. Steel shapes, plates and bars: ASTM Designation A 36. 

B. Metal surfaces, general: For metal fabrications exposed to view upon completion of the Work, provide materials 

selected for their surface flatness, smoothness and freedom from surface blemishes. Do not use materials whose 

exposed surfaces exhibit pitting, seam marks, roller marks, rolled trade names, roughness, and, for steel sheet, 

variations in flatness exceeding those permitted by reference standards for stretcher-leveled sheet. 

C. Steel materials: to be shop primed’  Provide all fasteners and attachments of the same material and finish as the 

metal to which it is applied unless otherwise noted. Provide all fasteners and attachments as required for work 

specified herein and as indicated on the Drawings. 

D. Welding rods: AWS E70XX grade, or select in accordance with AWS specifications for the metal alloy to be 

welded and in accordance with the recommendation of the welding rod manufacturer. 
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2. ACCESSORIES 

A. Adhesive for attaching anchors and for direct pinning: high-modulus, high strength, moisture insensitive, epoxy 

adhesive. two-component 100 percent solids, epoxy resin system:  

1. Sikadur Hi-Mod Gel, as manufactured by Sika Corporation, Lyndhurst NJ. 

B. Grout: Ready mixed, non-metallic high strength controlled expansion grout of flowable consistency, conforming to 

ASTM C 1107 with minimum compressive strength of 8,000 pounds per square inch (55.2 MPa) at 28 days. 

Manufacturers offering similar products which may be considered as equal include the following: 

1. Five Star Products, Inc., Fairfield CT, product “Five Star Grout.” 

2. Cormix Construction Chemicals, Dallas TX. 

3. L&M Construction Chemicals, Omaha NE, Product: “Crystex.” 

C. Metal paste filler: 2 component epoxy, high strength, structural adhesive putty: 

1. Abatron, Inc. Gilberts IL, product: “Ferrobond-P”. 

2. Dynatron/Bondo Corp., Atlanta, GA, product: “Bondo Plastic Filler”. 

3. U.S. Chemical & Plastics Company., Massillon OH, product “Metal filled epoxy”. 

D. Primer for non-galvanized steel surfaces, modified alkyd rust-inhibitive, high solids primer, equal to the following: 

1. International (Courtaulds Coatings): Interlac 260HS. 

2. Rust-Oleum: 1069 Heavy Duty Rust Inhibitive Red Primer. 

3. Sherwin Williams: Kem Flash Primer HS, Red Oxide E61R702. 

4. Tnemec: 10-99 Red Primer. 

5. Wibur & Williams (California Products Corporation): 1703 Universal Metal Primer. 

3. FABRICATION - GENERAL 

A. Metal surfaces shall be clean and free from mill scale, flake, rust and rust pitting; well formed and finished to 

shape and size, true to details with straight, sharp lines, and angles and smooth surfaces. Curved work shall be to 

true radii. Exposed sheared edges shall be eased. 

B. Shop fabricate items wherever practicable, accurately fitting all parts and making all joints tight. Do not fabricate 

materials until all specified submittals have been submitted to, and approved by, the Architect. 

C. Do all cutting, punching, drilling, and tapping required for attachment of anchor bolts and other hardware and for 

attachment of work by other trades. All such work shall be done prior to hot-dip galvanizing of the various 

components. 

D. Grind all edges of bars and plates completely free from nicks and machine marks, prior to galvanizing and/or shop 

priming. 

E. Use screws and bolts only where welding cannot be performed, of sufficient size to ensure against loosening from 

normal usage of miscellaneous metal items furnished hereunder. 

1. Countersink all screw heads and bolt heads as far as practicable. Use not less than two screw, bolts, or other 

anchorage items, at each connection point. 

2. Draw up all threaded connections tightly, after buttering same with pipe joint compound, to exclude water. 

F. Carefully coordinate the installation of metal fabrications with the work of trades responsible for the installation of 

interfacing work, and for the installation of work into the various assemblies furnished hereunder, and permit the 

installation of the related materials to be made at the appropriate times. 
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4. FABRICATION - SUPPORTS 

A. Supports for folding panel partitions and toilet partitions: Fabricate support system to carry the entire load of 

moveable walls to the structure above without transferring any horizontal or vertical load to ceiling system. 

Provide frequently spaced holes for multiple adjustment. Provide diagonal bracing. Use of “Unistrut” type 

members are acceptable. 

5. SHOP APPLIED COATINGS 

A. For non-galvanized steel surfaces: 

1. Surface preparation prior to priming: Thoroughly clean all steel of all loose mill scale by power wire 

brushing or sandblasting. Remove all rust, dirt, weld flux, weld spatter, and other foreign matter by wire-

brushing or scraping (power wire-brushing, if necessary). Grind smooth any sharp projections. 

2. Shop apply specified primers thoroughly and evenly on the surfaces and worked into the joints and other 

open areas on the surfaces. Surfaces inaccessible after assembly shall be given two coats. Dry film thickness 

of primer shall be not less than 2.4 mils per coat. 

PART 3 - EXECUTION 

1. ERECTION – GENERAL 

A. Accurately set all work to established lines and elevations, and rigidly fasten in place with suitable attachments to 

the construction of the building. At the completion of the work, check all work, re-adjust as required, and leave in 

perfect condition. Grind all exposed to view welds smooth to the touch. 

2 FIELD BOLTING 

A. Accurately drive all bolts into holes, protecting the bolt heads so as not to damage the thread during the driving. 

Ensure that bolt heads and nuts rest squarely against the metal. Where structural members have sloping flange 

faces, provide approved beveled washers at the bolted connections to afford square seating for bolt heads or nuts. 

Nick bolt threads for unfinished bolts to prevent the nuts from backing off. 

3 TOUCH-UP 

A. Touch-up all welds, burned areas, scratches, abrasions, on galvanized metals, using specified liquid zinc coating. 

B. Touch-up all welds, scratches, abrasions, and other surface damaged on shop-primed or painted metals, using the 

same coatings as specified under shop applied finishes, herein above. 

4 SCHEDULES 

A. General: Items listed hereinbelow provide further description of those already indicated in the Drawings. This list 

does not represent a complete list of miscellaneous metal components or types required to complete the Work.  

1. Carefully review all Drawings and furnish and install metal fabrications required by the various trades, 

whether or not specifically listed herein, such as miscellaneous clip angles, miscellaneous steel bracketing, 

and other miscellaneous metal items as indicated on the Drawings, reasonably implied therefrom, or 

reasonably necessary for the thorough completion of the works. 

B. Lintels: As scheduled on Structural Drawings. 

2. Provide lintels 8 inches longer than masonry openings. Where lintel abuts column, provide structural clip 

connection. 

 

End of Section 
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Section 06 10 00 

ROUGH CARPENTRY 

PART 1 - GENERAL 

1. Section Includes 

A. Rough installation hardware, including bolts, screws, spikes, nails, clips, and connection assemblies, as needed for 

installation of the rough carpentry work. 

B. Install the following furnished under the designated Sections: 

1. Metal door frames furnished by Owner. 

a. Place frames and erect in correct positions within specified tolerances. Additionally provide temporary 

bracing at locations where frames are indicated to be built-into masonry.  Section 04810 – UNIT 

MASONRY ASSEMBLIES shall grout frames and “build-into” into masonry work. 

C. Coordinate work of this Section with the work of the various trades responsible for applying finish materials and 

other items to rough carpentry work. Furnish and install furring, blocking, and shims, and other usual items of 

normal rough carpentry work as required by the various trades for the proper completion of the project. 

1. The applicable requirements specified in Part 1 - GENERAL and Part 3 - EXECUTION of the individual 

specification sections furnishing materials to be installed under this Section, shall be included in and made a 

part of this Section. 

D. No attempt is made in this Section to list all elements of rough carpentry required on this project or to describe how 

each element will be installed. It is the responsibility of the Contractor to determine for itself the scope and nature 

of the work required for a complete installation from the information provided herein and in the Drawings. 

2. Related Sections 

A. Section 04 81 00 – UNIT MASONRY ASSEMBLIES: Building-into masonry hollow metal door frames, placed and 

braced under this Section 06 10 00 - Rough Carpentry. 

B. STEEL DOORS AND FRAMES: Furnishing hollow metal framing by Owner. 

C. Section 09 91 00 - PAINTING: Applied primer and finish coatings to exposed to view rough carpentry work. 

3. References 

A. Comply with applicable requirements of the following standards and those others referenced in this Section, under 

the provisions of Section 01420 - REFERENCES. Where these standards conflict with other specified requirements, 

the most restrictive requirements shall govern. 

1. EWA - applicable grades and specifications. 

2. AWPA Standard C-20 - Structural Lumber Fire Retardent Treatment by Pressure Processes. 

3. AWPA C-27 - Plywood, Fire Retardent Treatment by Pressure Processes. . 

4. SDI 122 - Installation and Troubleshooting Guide for Standard Steel Doors and Frames. 

5. UL - Building Materials Directory 
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4. Submittals 

A. Submit the following under provisions of Section 01330 - SUBMITTAL PROCEDURES: 

1. Shop Drawings:  Provide calculations for for cutting existing stair landing tube section and reinforcing as 

indicated on the drawings..  Calculations shall be stamped by registered professional engineer with structural 

engineering credentials, licensed to practice in the Commonwealth of Massachusetts. 

5. Delivery, Storage and Handling 

A. Store all materials in an elevated dry location, protected by waterproof coverings. 

6. Sequencing and Scheduling 

A. Coordinate work of this Section with the work of the various trades responsible for applying finish materials and 

other items to rough carpentry work, and ensure that the work performed hereunder is acceptable to such trades for 

the installation of their work. 

PART 2 - PRODUCTS 

1. Metal framing anchors 

A. General:  Provide framing anchors made from metal indicated, of structural capacity, type, and size indicated, and 

as follows: 

1. Research/Evaluation Reports:  Provide products acceptable to authorities having jurisdiction and for which 

model code research/evaluation reports exist that show compliance of metal framing anchors, for application 

indicated, with building code in effect for Project. 

2. Allowable Design Loads:  Provide products with allowable design loads, as published by manufacturer, that 

meet or exceed those indicated.  Manufacturer's published values shall be determined from empirical data or 

by rational engineering analysis and demonstrated by comprehensive testing performed by a qualified 

independent testing agency. 

3. Base Reinforcement Thickness: 0.108 inch (2.8 mm). 

B. Wall Bracing:  T-shaped bracing made for letting into studs in saw kerf, 1-1/8 inches (29 mm) wide by 9/16 inch 

(14 mm) deep by 0.034 inch (0.85 mm) thick with hemmed edges. 

2. Accessories 

A. Protection paper: Canadian red-rosen paper or kraft paper. 

PART 3 - EXECUTION 

1.                  PREPARATION 

A.        All materials shall be inspected before use, with all deficient stock rejected, 

B. Installation - General 

C. Closely coordinate the installation of the rough carpentry work with the work of other trades responsible for the 

installation of interfacing or overlaying materials, so as not to delay the work of the related trades. 

D. Erect all rough carpentry work plumb, level, and true with tight, close fitting joints, securely attached and braced to 

surrounding construction, all in a first class workmanlike manner. Counterbore for bolt heads, nuts, and washers 

where required to avoid interference with other materials. Bear complete responsibility for structural integrity, 

connections, and anchorage of all rough carpentry work. 

E. Make provisions for erection loads, and for sufficient temporary bracing to maintain structure safe, plumb, and in 

true alignment until completion of erection and installation of permanent bracing. 
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2.          INSTALLATION - METAL DOOR FRAMES 

A. Place in position all steel frames, furnished by Owner, in accordance with the approved shop drawings and frame 

schedule.  

1. During the installation of metal door frames, after the manufacturer’s steel spreader bar has been removed, 

install wood spreaders at door opening, carefully dimensioned to permit square, true installation of door 

frames and doors. 

2. Spreaders and bracing shall remain in place until doors are installed. 

B. Coordinate installation of frames with the various trades installing abutting wall construction for anchor placement. 

1. Place, erect and level all frames into correct scheduled locations, including those in masonry partitions.  

2. Provide temporary spreaders and bracing for door frames to be installed into masonry partitions. Maintain 

frame position with temporary bracing until frames are built-into-place under Division 4 – MASONRY. 

C. Install frames in accordance with the manufacturer's recommendations, ANSI/SDI100, SDI105, and the Door 

Hardware Institute (DHI) recommendations. 

1. Provide rigid temporary bracing for frames as required to ensure maintenance of positioning, and remove 

only after frames have been permanently anchored. 

2. Secure frames, occurring in existing masonry, with expansion bolts and sleeves. 

3. Where exposed fastener heads occur in frames, fill with automotive body filler and sand smooth. 

 

4. Tolerances 

 

A. Framing members: Maximum deviation more than 1/4 inch in 10 feet from true or plumb position. 

B. Door frames: Maximum diagonal distortion 1/16 inch measured with straight edge, corner to corner. 

 

 

End of Section 
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Section 09 25 00 

GYPSUM BOARD 

PART 1 - GENERAL 

1. SECTION INCLUDES 

A. Furnish and install: 

1. Suspended metal ceiling and soffit framing system, including hanger attachments, wire hangers, and 

screwable metal tee grid system. 

2. Taped, compounded and sanded gypsum board finishes including all trim and accessory components. 

3. Cement board substrate for wall tile. 

4. Control joints in gypsum board walls. 

2. RELATED SECTIONS  

A. Section 06 10 0 - ROUGH CARPENTRY:  

1. Wood framing and blocking supporting gypsum board. 

2. Installation of metal door frames in gypsum board work. 

B. Section 09 91 - PAINTING: Applied finish coatings. 

3. References 

A. Comply with applicable requirements of the following standards and those others referenced in this Section, under 

the provisions of Section 01420 - REFERENCES. Where these standards conflict with other specified requirements, 

the most restrictive requirements shall govern. 

1. ASTM C 36 - Gypsum Wallboard. 

2. ASTM C 475 - Joint Treatment Materials for Gypsum Wallboard Construction. 

3. ASTM C 557 - Standard Specification for Fastening Gypsum Board to Wood Framing. 

4. ASTM C 919 - Use of Sealants in Acoustical Applications. 

5. ASTM E 90 - Method of Laboratory Measurement of Airborne Sound Transmission Loss of Building 

Partitions. 

6. ASTM E 119 - Fire Tests of Building Construction and Materials. 

7. ANSI A108.11 - Interior Installation of Cementitious Backer Units. 

8. ANSI A118.9 - Cementitious Backer Units. 

9. GA 201 - Gypsum Board for Walls and Ceilings. 

10. GA 214 - Recommended Specifications for Levels of Gypsum Board Finish.  

11. GA 216 - Recommended Specifications for the Application and Finishing of Gypsum Board.  

12. GA 220 - Recommended Specifications for Gypsum Board Winter Related Job Problems. 

13. All applicable federal, state and municipal codes, laws and regulations for fire rated assemblies. 

4. COORDINATION 

A. Work of this Section shall be closely coordinated with the work of Section 06100 - ROUGH CARPENTRY, to assure 

the steady progress of the Contract. 
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5. Submittals 

A. Submit the following: 

1. Literature: Manufacturer's product data sheets, specifications, performance data, physical properties for each 

item furnished hereunder. 

2. Shop drawings. Show locations of all control joints on shop drawings. 

6. QUALITY ASSURANCE 

A. Applicator, with a minimum of 3 years documented experience demonstrating previously successful work of the 

type specified herein. 

7. REGULATORY REQUIREMENTS 

A. Fire resistance ratings: Where gypsum board systems with fire-resistance ratings are indicated, provide materials 

and assemblies of the rating required, tested per ASTM E 119, which are identical to those indicated by reference 

to Gypsum Association file numbers in "Fire Resistance Design Manual" or to design designation in the 

Underwriters Laboratories "Fire Resistance Directory" or in listing of other testing agencies acceptable to 

authorities having jurisdiction and to the Owners' insurance underwriters. 

8. DELIVER, STORAGE AND HANDLING 

A. Deliver materials in original packages, containers or bundles bearing brand name and identification of 

manufacturer or supplier. 

B. Store materials inside, under cover and in manner to keep them dry, protected from weather, direct sunlight, 

surface contamination, corrosion and damage from construction traffic and other causes. 

1. Neatly stack board materials flat to prevent sagging. 

C. Handle board materials so to prevent damage to edges, ends and surfaces. 

D. Protect trim, accessories and corner beads from being bent or damaged. 

9. ENVIRONMENTAL CONDITIONS 

A. In accordance with GA 216, maintain minimum ambient temperature of 50 degrees Fahrenheit 48 hours before, 

during taping and compounding, and until completely dry thereafter. 

10. SEQUENCING AND SCHEDULING 

A. Do not install gypsum board until all pipes, ducts, conduits, and other such items which are to be enclosed thereby, 

have been permanently installed, inspected and approved. 

B. Coordinate the work of this Section with the respective trades responsible for installing interfacing work, and 

ensure that the work performed hereunder is acceptable to such trades for the installation of their work. 

PART 2 - PRODUCTS 

1. MANUFACTURERS 

A. Subject to compliance with the requirements specified herein, manufacturers offering products which may be 

incorporated in the work include the following: 

1. Gypsum board products:  

a. United States Gypsum Company, Chicago IL. (USG). 

b. National Gypsum Company, Gold Bond Products Division, Charlotte NC. (Gold Bond). 

c. G-P Gypsum Corporation, Atlanta GA. 

d. Lafarge Corporation, Hendron VA. 
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2. Suspended framing system for ceilings and soffits:  

a. Armstrong World Industries, Inc., Lancaster, PA. 

b. Chicago Metallic Corporation, Chicago IL. 

c. Donn Corporation, Weestlake OH. 

3. Cement board (tile substrate): 

a. Glasscrete Inc., Bakersfield, CA. 

b. WR Bonseal Inc., Charlotte, NC. 

c. United States Gypsum Company, Chicago, IL. 

4. Polyvinyl chloride trim and accessories: 

a. Plastic Components, Inc., Miami FL. 

b. Vinyl Corporation, Miami FL. 

c. Alabama Metal Industries Corporation, (AMICO)Birmingham, AL. 

B. The design and details as shown on the Drawings and the model numbers specified herein are to establish the 

standards of design and quality and not to limit competition. 

2. Board MATERIALS 

A. Standard gypsum board: UL fire resistance rated, ASTM C 36 ‘Type X’ board, 5/8 inch thick, except where 1/2 

inch thickness is indicated on Drawings, 48 inch width, of lengths to minimize end joints, with tapered edges.  

1. Acceptable products include the following or approved equal: 

a. USG Sheetrock brand “Firecode C-Core”  

b. National Gypsum Company, Gold Bond brand product “Fireshield G, Enhanced Version”. 

c. G-P Gypsum Corporation product, “Toughrock Fireguard C.” 

B. Sag-resistant gypsum board ceiling panels: non-rated 1/2 inch thick, 48 inch width, of lengths to minimize end 

joints, with tapered edges, conforming to ASTM C36, ASTM C1395 and ASTM C1396. 

1. Acceptable products include the following or approved equal: 

a. USG Sheetrock brand product “Interior Ceiling Panel, Sag Resistant”. 

b. National Gypsum Company, Gold Bond brand product “High Strength Ceiling Board: 

c. G-P Gypsum Corporation product, “Toughrock 1/2” CD Ceiling Board” 

d. Lafarge Corporation, product “Sagcheck” 

C. Moisture resistant (MR) gypsum board (green board): Conforming to ASTM C630 and C1396, 1/2 inch thick, 48 

inch width, of lengths to minimize end joints, with tapered edges. 

1. Acceptable products include the following or approved equal: 

a. USG Sheetrock brand “Humitek Panels”  

b. National Gypsum Company, Gold Bond brand product” Fireshield G, Enhanced Version”. 

c. G-P Gypsum Corporation product, “Toughrock Moisture Guard 

D. Cement board, for use as substrate for ceramic tile: nominal 1/2 inch thickness manufactured for interior or exterior 

application, glass fiber reinforced, with a minimum compressive strength of 2,500 pounds per square inch and 

minimum flexural strength of 1,000 pounds per square inch. 

1. Glasscrete Inc., product “Wonder-board.” 

2. W.R. Bonseal Inc., product: “Ultil-a-Crete”. 

3. United States Gypsum Company, product: “Durock”. 
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3. Suspended metal framing system 

A. Hanger attachments: Galvanized steel hanger eyes, of size and capacity to safely sustain a live load of at least 150 

pounds per hanger attachment. 

B. Hangers: Soft temper, pre-stretched galvanized carbon steel wire, conforming with ASTM A641, with a yield 

stress load of at least three times design load, but not less than 12 gage. 

C. Grid system for direct attachment of gypsum board: Comprised of double web main furring tees, 1 1/2 inches high 

by 1-3/8 inches flange face by 0.020 inch thick; double web cross tees, 1 1/2 inches high by 15/16 inch flange face 

by 0.020 inch thick; 0.020 inch thick wall channels, with 1 1/2 inches interior web height; and all splices, clips, and 

related items. Provide Underwriters Laboratories Label fire-rated assemblies for locations requiring fire-rated 

ceilings and soffits 

1. Chicago Metallic product “system 640 Furring System”. 

2. Armstrong Word Industries product “Drywall Furring System”. 

3. Donn (USG) Corporation, Chicago IL., product “USG Drywall Furring System” with DGLW tees. 

4. ACCESSORIES 

A. Gypsum board polyvinyl chloride trim accessories, conforming to ASTM D 1784 and C 1047. 

1. J Bead: Edge trim with exposed 1/2 inch face cap, furnish trim model number corresponding to the board 

thickness where installed. 

a. Plastic Components model number: 200X-50 (for 1/2 inch thick board) or 200S-58 (for 5/8 inch thick 

board). 

b. Vinyl Corp. model number: JB50 (for 1/2 inch thick board) or JB58 (for 5/8 inch thick board). 

c. AMICO. model number: AMJB50 (for 1/2” thick board) or AMJB58 (for 5/8” thick board). 

2. L Bead: casing edge trim, furnish trim model number corresponding to the board thickness where installed 

a. Plastic Components model number: 221-50 (for 1/2 inch thick board) or 221-58 (for 5/8 inch thick 

board). 

b. Vinyl Corp. model number: SB50 (for 1/2 inch thick board) or SB58 (for 5/8 inch thick board). 

c. AMICO. model number: AMSB50 (for 1/2 inch thick board) or AMSB58 (for 5/8 inch thick board). 

3. Corner beads, 90 degree with 1-1/4 inch flanges: 

a. Plastic Components model number: 209. 

b. Vinyl Corp. model number: CB125. 

c. AMICO. model number: AMCB125. 

4. Control joints: “V” type joint with nominal 3/16 inch reveal and removable temporary tape:  

a. Gold bond model “EZ Strip Expansion Joint”. 

b. Plastic Components model number: 2027-16. 

c. Vinyl Corp. model number: CJV16. 

d. AMICO. model number: AMDCJV16. 

B. Tapes and compound: 

1. Joint tape: Nominal 2 inch wide, high strength, cross-fibered paper drywall tape. 

2. Joint Compound for setting tape: ‘Speed-setting type compound’, field mixed equal to USG “Durabond 20” 

or Gold bond “Stay Smooth 30.” 

3. Joint Compound for finishing: field mixed joint compound equal to USG “Durabond 90” and Gold bond 

“Stay Smooth 90”, or factory pre-mixed compound equal to USG “Ready-Mixed Joint Compound” and Gold 

Bond “All Purpose Compound”. 
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C. Fasteners:  

1. Type S, bugle head screws complying with ASTM C 646, for applying gypsum board to metal framing, 

ceiling grid system, and furring channels.  

a. 1 inch long for single layer gypsum board. 

b. 1-5/8 inches long for double-layer gypsum board. 

2. Type W, bugle head screws complying with ASTM C 646,for applying gypsum board to wood framing and 

furring.  

a. 1-1/4 inch long for single layer gypsum board. 

b. 1-5/8 inches long for double-layer gypsum board.  

3. Ceiling buttons, perforated type, 1 inch diameter, for use at multiple layered gypsum board ceiling systems. 

D. Laminating adhesive: USG Durabond Joint Compound 90, USG Ready-mixed All Purpose Compound, or equal. 

E. Joint Sealers 

1. Interior acoustical sealant type “AA” with backing materials as specified under Section 07900 - JOINT 

SEALERS. 

F. Liquid sealer for cuts, holes and ends of moisture resistant board; provide one of the following or acceptable equal. 

1. Shellac type sealer: mix 4 pounds of orange or bleached shellac dissolved in 1 gallon of denatured ethyl-

alcohol. 

2. Varnish type sealer: Fast setting marine varnish. 

5. SOURCE QUALITY CONTROL 

A. Obtain gypsum board products from a single manufacturer, or from manufacturers recommended by the prime 

manufacturer of gypsum boards.  

PART 3 - EXECUTION 

1. EXAMINATION 

A. Verify that all items which are to be enclosed by Work of this Section, have been permanently installed, inspected 

and approved. 

B. Inspect framing and other substrates; verify that they are in proper condition to receive the work of this Section. 

C. Beginning of installation means acceptance of existing substrate and site conditions. 

2. PREPARATION 

A. During the operation of gypsum board work, protect all wood, metal, glass, flooring, and other finished materials 

against undue soilage and damage by the exercise of reasonable care and precautions. Repair or replace any work 

so damaged and soiled. 

3. INSTALLATION - GENERAL 

A. General: Perform erection procedures for the various gypsum board system conditions, except as otherwise 

specified, as set forth in GA 201, GA 216,GA 220, the written instructions of gypsum board manufacturer, together 

with the additional requirements specified herein and as indicated on the Drawings. 

B. Where fire-resistive rated assemblies are indicated, erect gypsum board systems in strict accordance with the 

manufacturers' UL listed test constructions for the required fire rating on each specific assembly. 

C. Install specified control joints where indicated on Drawings and where run of partitions, or furred surfaces exceeds 

30 feet.  

1. Locate control joints at corners of head frames of doors.  
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2. Run vertical control joints continuously to top of partition or furred area, as applicable. 

4. Installation – suspended ceiling framing system 

A. Coordinate layout and installation of suspension system components for suspended ceilings with other work 

supported by, or penetrating work of this section. Re-adjust ceiling suspension system, prior to the installation of 

the gypsum board and after installation of mechanical and electrical equipment and fixtures by the respective 

trades. 

B. Install all components of concealed grid system in accordance with the manufacturer's instructions, with current 

ASTM C 636 requirements, with design and installation of suspended grid system safely sustaining a membrane 

loading of at least 7.9 pounds per square foot. 

C. Install hangers not more than 24 inches on centers over locations of main tee members. Install hanger wires to 

hanger attachment with triple twists. Install additional wires as required to provide support for main tees, at 

intervals not exceeding four feet, wherever main tees must be interrupted in order to install other work and at all 

other locations as may be directed by the Architect. 

D. Install main tees parallel to long dimension of the area, at 48 inches on center spacing; secure with hanger wire as 

the work progresses. Install cross tees as recommended by the system manufacturer not to exceed 16 inches on 

center spacing. 

5. INSTALLATION OF GYPSUM BOARD 

A. Screw fasten only, gypsum board to framing and furring, with ends and edges occurring over firm bearing. At all 

door jambs screw fasten gypsum panels 8 inches on center to both box studs 

1. Erect single layer fire-resistance rated gypsum board vertically. 

2. Erect standard and moisture resistant layer board in most economical direction. 

3. Erect ceiling and soffit gypsum boards to meet UL requirements, where applicable, stagger end joints over 

supports. Secure gypsum board with fasteners inserted through ceiling buttons; anchor fasteners directly to 

framing or suspended support system. 

B. Wherever items penetrate the gypsum board surfaces, use extra care in cutting the gypsum board to ensure a 

uniformly-dimensioned joint between the penetrating item and the gypsum board, and fill joints with specified 

sealant material. Verify the expected deflection factor of the penetrating members, and cut the gypsum accordingly, 

to prevent damage thereto from the deflecting members. 

C. Treat cut edges and holes in moisture resistant gypsum board with approved liquid sealer. 

1. If shellac is used, apply in thin layers to dry quickly. 

D. Install corner beads at all exterior corners of gypsum boards. Install casings (PVC trim) wherever gypsum board 

meets a dissimilar material, and in other locations indicated on the Drawings, except at floors where bottom of the 

board will be concealed by base, integral with flooring, resilient base, wood base or carpeted base. 

6. Installation of Cement Board 

A. Wall framing substrate: Do not install cement board directly over protrusions from stud plane such as heavy 

brackets or fastener heads. 

B. Make necessary cut-outs. Install cement board horizontally leaving 1/8 to 3/16 space at all joints, including joints 

with dissimilar materials. Stagger board joints with those of adjacent rows. 

C. Fasten cement board with 1-1/4 inch length type S bugle head screw. Fasten boards every 8 inches on center in 

field and along edges. At edge conditions, locate fasteners between 1/2 inch to 2 inches from board edge. 

D. At all joints and corners, fill gap solidly with dry-set or latex-modified, portland cement mortar and imbed 2 inch 

mesh fiberglass table and smooth material over joint and corner. 
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7. APPLICATION OF ACOUSTICAL SEALANT 

A. General: Install sealant and backing in accordance with the recommendations of ASTM C-919 and sealant 

manufacturer’s recommendations. 

1. Perform preparation in accordance with C-790. Thoroughly clean all joints, removing all loose mortar, oil, 

grease, dust, frost, and other foreign materials that will prevent proper adhesion of primers and sealant 

materials. 

2. If so recommended and furnished by the specific sealant manufacturer, apply primer to all joint surfaces, 

taking care not to stain adjacent surfaces. 

B. Seal all partition perimeters prior to taping or compounding. Where perimeters are edged with metal trim, apply 

sealant and backing material between trim and dissimilar material. 

C. Seal all penetrations in partition types designated for “acoustical” insulation. Penetrations to receive sealant include 

electrical boxes, plumbing, heating and air conditioning ducts, telephone, intercom hookups and similar items. 

1. Install joint bead back-up in all joints in excess of 5/8-inch depth, and joints that have no back-up therein, 

placing the joint bead in the joint in a manner that will assure a constant depth 1/8 inch greater than the 

sealant and caulking material depth tolerances.  

a. Set beads into joints continuously, by slightly stretching during placement, to permit compression 

against sides of joint, without surface wrinkles or buckles. 

b. Do not stretch back-up material into joints. 

c. Install bond breaker wherever recommended by the sealant manufacturer to prevent bond of the sealant 

to surfaces where such bond might impair the Work. 

2. Apply sealant in continuous beads without open joints, voids or air pockets 

a. The depth of sealant and caulking materials shall be in accordance with manufacturer's 

recommendations for the specific joint function, but in no case exceed 1/2-inch in depth, nor less than 

1/4-inch, regardless of the joint width. 

3. Remove the temporary masking tape immediately after tooling, and before the sealant or caulking material 

has taken initial set. 

8.           APPLICATION OF JOINT TREATMENT 

A.  Install  joint tape at all joints where gypsum boards abut and where boards form internal corners, whether or not 

such joints will be concealed from view.  

B. Apply compound to all joints, edges, corners, fastener head depressions and abrasions in the surfaces, whether or 

not such conditions will be concealed from view. Sand completely smooth all compound surfaces, which will be 

exposed to view, and leave ready to receive applied coatings or finish. 

C. Provide the minimum levels of gypsum board finishes as defined by the Gypsum Association recommended 

specifications GA-214 and GA-216, per the following:  

1. At areas hidden from view, except as otherwise specified: Level 0. 

2. At areas hidden from view, requiring a fire rating: Level 1. 

3. At concealed plenum spaces above ceilings: Level 1. 

4. At non-occupied spaces (storage and service rooms, attic): Level 1. 

5. At surfaces scheduled to receive tile: Level 2. 

6. At surfaces scheduled to receive painted finishes: Level 4. 

9. TOLERANCES 

A. Maximum variation for gypsum board partitions and ceilings from true flatness: 1/8 inch per 10 feet, 

noncumulative. 
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10. CLEANING 

A. Daily clean work areas by sweeping and disposing of debris, scraps, and deposits of compound and gypsum fill. 

B. After completion of the work of this Section, remove equipment, and clean all wall, partition, and floor areas free 

from deposits of gypsum fill, and other materials installed under this Section. 

 

End of Section 
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Section 09 65 10 

RESILIENT BASE 

PART 1 - GENERAL 

1. SECTION INCLUDES 

A. Preparation of substrate. 

B. Furnish and install the following: 

1. Coved resilient base where indicated. 

2. RELATED SECTIONS 

A. Section 09654 - RUBBER FLOORING: Rubber stair treads and risers. 

3. References 

A. Comply with applicable requirements of the following standards: 

1. ASTM E 84 - Surface Burning Characteristics of Building Materials. 

2. F1861 - Standard Specification for Resilient Wall Base. 

3. All applicable federal, state and municipal codes, laws and regulations regarding flammability and smoke 

generation of interior finishes. 

4. REGULATORY REQUIREMENTS 

A. Provide materials and assemblies conforming to applicable building codes and regulatory agencies for 

flame/fuel/smoke rating requirements of base trim in accordance with ASTM E 84. 

5. Submittals 

A. Submit the following: 

1. Literature: Manufacturer's product data sheets, specifications, performance data, physical properties and 

installation instructions. 

2. Selection samples: Manufacturers' sample chain of colors available for selection by Architect. 

3. Verification samples: Each type resilient base and color selected, 24 inches long. 

6. QUALITY ASSURANCE 

A. Avoid color and pattern differential; provide base from one production run in any single room or contiguous areas. 

7. DELIVERY, STORAGE AND HANDLING 

A. Deliver resilient base materials in original, unopened packages and store protected for three days prior to 

installation in area of installation to achieve temperature stability. 

B. Store materials in a clean dry, enclosed space off the ground and protected from the weather. Protect adhesives 

from freezing. 

8. ENVIRONMENTAL CONDITIONS 

A. Maintain uniform temperature of minimum of 65 degrees Fahrenheit and humidity of 20 to 40 percent 48 hours 

prior to, during, and 48 hours after installation. Store resilient flooring materials and accessories in the spaces 

where they will be installed for at least 48 hours before beginning installation. Thereafter, maintain a minimum 

temperature of 55 degrees Fahrenheit in the areas where the work is completed. 
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9. SEQUENCING AND SCHEDULING 

A. Coordinate the work of this Section with the respective trades responsible for installing interfacing work. 

B. Sequence work to ensure resilient base is not installed until building is enclosed, sufficient heat is provided, dust 

generating activities have terminated, wet work is dry and cured, and work overhead is completed. 

C. Ensure that installation of flooring and accessories occurs after other finishing operations, including painting. 

10. EXTRA MATERIALS 

A. Upon completion of the Work of this Section, deliver to the Owner extra base materials for future repairs and 

maintenance, from the same manufacturing runs as those installed, in the following amounts. 

1. Resilient base: 24 linear feet of each type and color installed. 

PART 2 - PRODUCTS 

1. Manufacturers 

A. Acceptable Manufacturers: Subject to compliance with the requirements specified herein, manufacturers offering 

similar products include the following: 

1. Johnsonite, Middlefield OH. 

2. Burke-Mercer Products Company, San Jose CA 

3. Roppe Corporation, Fostoria OH. 

4. Vinyl Products Inc., Floor Products Division, Sheboygan WI. 

5. Tarkett, Inc., Parsippany NH. 

2. RESILIENT BASE 

A. Vinyl Bases: Homogeneous vinyl, 4 inches high, 0.080 gage thickness complying with ASTM F-1861, Type TV, 

(Themoplastic Vinyl), in colors as selected by the Architect from manufacturer's available standards. Coved at 

resilient flooring and straight base at carpet areas. Provide premolded end stops, external and internal corners, of 

same material, size and color as base. 

3. ACCESSORIES 

A. Adhesives 

1. General: Waterproof, acceptable to the resilient flooring manufacturer, for substrate conditions. 

2. Acceptable manufacturers: 

a. Advanced Adhesive Technology, Inc, Dalton GA. 

b. DAP Incorporated, Dayton OH. 

c. W.W. Henry Company, Huntington Park CA. 

d. Roberts Consolidated Industries, Inc., City of Industry, CA. 

B. Joint Sealer for between the top of wall base and irregular wall surfaces: Plastic filler as recommended by 

manufacturer. 

C. Cleaning material: Domestic neutral floor detergent having a pH 7 or pH 8, as recommended by the flooring 

manufacturer. 
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PART 3 - EXECUTION 

1. EXAMINATION 

A. Inspect all surfaces and verify that they are in proper condition to receive the work of this Section. 

B. Beginning of installation means acceptance of existing substrate and site conditions. 

2. INSTALLATION - GENERAL 

A. Install all products in strict accordance with each manufacturer's written installation procedures and other 

provisions specified herein. 

B. Spread only enough adhesive to permit installation of materials before initial set.  

3. INSTALLATION OF ACCESSORIES 

A. Resilient base: Install base on solid backing, bond to vertical substrate with continuous contact at horizontal and 

vertical surfaces. Apply wall base to walls, columns, casework and other permanent fixtures in areas where base is 

required.  

1. Install in lengths as long as practical. 

2. Scribe to fit to door frames and other interruptions.  

3. Form all external and internal corners in accordance with manufacturer's written instructions. Cope inside 

corners and fit neatly. 

4. Fill voids with plastic filler along the top edge of the resilient wall base on masonry surfaces or other similar 

irregular substrates. 

4.          Post-installation CLEANING 

A. As installation progresses, continually remove excess adhesive from floor, base and wall surfaces without damage. 

 

 

End of Section 
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Section 09654 

RUBBER FLOORING 

 

PART 1 - GENERAL 

1. SECTION INCLUDES 

A. Prepare substrates to receive rubber flooring as required to ensure specified tolerance level for finish surface of 

carpeting. Preparation work includes patching, smoothing and leveling substrate, including: 

1. Grinding down high spots of substrate. 

2. Providing Portland cement-based latex underlayment (filler). 

B. Furnish and install the following: 

1. Raised-stud sheet rubber stair treads/risers. 

2. Raised-stud rubber flooring tile and base at stair landings. 

3. Smooth rubber flooring. 

4. Transition strips wherever edges of resilient rubber flooring materials abut dissimilar flooring, where no 

thresholds occur. 

2. RELATED SECTIONS 

A. Section 09510 - RESILIENT BASE:  

3.            References 

A. Comply with applicable requirements of the following standards.  Where these standards conflict with other 

specified requirements, the most restrictive requirements shall govern. 

1. ASTM E 84 - Surface Burning Characteristics of Building Materials. 

2. ASTM F-1344  - Specification for rubber floor tile. 

3. ASTM F-710  - Preparing Concrete Floors to Receive Resilient Flooring. 

4. ASTM F-1869 – Measuring Moisture Vapor Emission Rate of Concrete Subfloor Using Anhydrous Calcium 

Chloride. 

5. All applicable federal, state and municipal codes, laws and regulations regarding flammability and smoke 

generation of interior finishes. 

4.         REGULATORY REQUIREMENTS 

A. Provide materials and assemblies conforming to applicable building codes and regulatory agencies for 

flame/fuel/smoke rating requirements of flooring  in accordance with ASTM E 84. 

B. Provide flooring material to meet the following fire test performance criteria as tested by a recognized independent 

testing laboratory: 

1. ASTM E 648 (Critical Radiant Flux) of 0.45 watts per sq. cm. or greater, Class 1. 

2. ASTM E 662 (Smoke Generation) Maximum Specified Optical Density of 450 or less. 

5.         Submittals 

A. Submit the following: 

1. Literature: Manufacturer's product data sheets, specifications, performance data, physical properties and 

installation instructions for each item furnished hereunder. 

2. Submit the manufacturer’s certification that the resilient flooring has been tested by an independent laboratory 

and complies with the required fire tests. 
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3. Shop drawings: 1/4 inch scale plans of each flooring area scheduled for Work of this Section; indicate layout 

of tile units and direction of tile patterns, identify selected colors and patterns. Drawings shall bear 

dimensions of actual measurements taken at the project.  

4. Selection samples: 

a. Manufacturers' sample chain of colors and patterns available for selection by Architect. 

5. Verification samples: 

a. Full sized flooring tile, illustrating color, and pattern for each type of tile selected. 

b. 12 inch lengths of stair treads, illustrating color. 

c. Edging: 12 inches long demonstrating profile, thickness, size and color. 

6.          QUALITY ASSURANCE 

A. Manufacturer: Provide resilient flooring manufactured by a firm with a minimum of 10 years experience in the 

fabrication of resilient flooring of types equivalent to those specified. 

1. Manufacturer capable of providing field service representation. 

B. Installer's Qualifications: Installer experienced (minimum of 2 years) to perform work of this section who has 

specialized in the installation of work similar to that required for this project and who is acceptable to the product 

manufacturer. 

C. Materials: For each type of material required for the work of this Section, provide primary materials which are the 

products of one manufacturer. Provide secondary materials which are acceptable to the manufacturer of the 

primary materials. Comply with applicable regulations regarding VOC (volatile organic compound) content of 

adhesives. 

D. Color Matching: Provide resilient flooring products, including  accessories, from one manufacturer to ensure color 

matching. 

7.      DELIVERY, STORAGE AND HANDLING 

A. Deliver resilient flooring  materials in original, unopened packages and store protected for three days prior to 

installation in area of installation to achieve temperature stability. 

B. Store materials in a clean dry, enclosed space off the ground and protected from the weather. Protect adhesives 

from freezing. 

8.                                     ENVIRONMENTAL CONDITIONS 

C. Maintain uniform temperature of minimum of 65 degrees Fahrenheit and humidity of 20 to 40 percent 48 hours 

prior to, during, and 48 hours after installation. Store resilient flooring materials and accessories in the spaces 

where they will be installed for at least 48 hours before beginning installation. Thereafter, maintain a minimum 

temperature of 55 degrees Fahrenheit in the areas where the work is completed. 

9.               SEQUENCING AND SCHEDULING 

A. Coordinate the work of this Section with the respective trades responsible for installing interfacing work. 

D. Sequence work to ensure resilient flooring is not installed until building is enclosed, sufficient heat is provided, 

dust generating activities have terminated and work overhead is completed. 

E. Install flooring  after interior wet work is dry.  

10.           WARRANTY 

A. Provide manufacturer’s standard wear warranties for all flooring and stair tread materials installed under this 

Section. 
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PART 2 - PRODUCTS 

1. Manufacturers 

A. Acceptable Manufacturers: Subject to compliance with the requirements specified herein, manufacturers offering 

products which may be incorporated in the work include the following, or approved equal: 

1. Endura Rubber Flooring, Waltham MA. 

2. Freudenberg Building Systems Inc., Lawrence MA. 

3. Roppe Corporation, Fostoria OH. 

2. RUBBER STAIR TREADS/RISERS AND LANDINGS 

A. Floor and stair treads: One piece nosing-tread-riser combination, Equal to Norament 825 C, Article 

463/479/468/469, hammered surface design, 5.0 mm (0.20 inches) overall thickness. 

1. Material: Synthetic rubber free from reground rubber, natural rubber or coarse fillers. 

2. Back of Tile: Smooth, double-sanded back. 

3. Wear Warranty:  5 years. 

4. Slip Resistance: Static coefficient of friction (James Test), ASTM D 2047, equal to or greater than 0.6, ADA 

guidelines compliance. 

5. Color: As selected. 

B. Landings: Tile matching stair treads.  

3.  Smooth Surface RUBBER SHEET FLOORING 

A. Sheet rubber flooring: Smooth surface synthetic rubber flooring, 2.0 mm (0.08 inches) overall thickness. 

1. Acceptable Products, or approved equal: 

a. Freudenberg Building Systems Inc., Lawrence MA.; product “Noraplan Stone”, Article 149. Sheet size: 

nominal 49.2 feet by 48 inches (15 m by 1.22 m). 

2. Material: Synthetic rubber free from reground rubber, natural rubber or coarse fillers. 

3. Wear Warranty: 5 years. 

4. Abrasion Resistance: Taber abrasion test, ASTM C501, H-18 wheel, 500 gram load, 1000 cycles, gram 

weight loss not greater than the following: 0.70. 

5. Hardness: ASTM D 2240, Shore A, not less than 85. 

6. Slip Resistance: Static coefficient of friction (James Test), ASTM D 2047, equal to or greater than 0.6, ADA 

guidelines compliance. 

7. Flammability: ASTM E 648 or NFPA 253, result to be not less than 0.45 watts per square centimeter, Class 1. 

8. Smoke Density: ASTM E 662, NFPA 258, NBS smoke density, less than 450. 

9. Burn Resistance: Cigarette and solder burn resistance. 

10. Halogen-Free: Products shall contain no halogens. 

11. Asbestos-Free: Products shall contain no asbestos. 

12. Color: Solid color selected by Architect from manufacturer’s full range of colors. 

4. RUBBER BASE 

A. Rubber Bases: synthetic rubber straight base, nominally 4 inches high and 0.11 inch thick; equal to Freudenberg 

Building Systems Inc., Lawrence MA, product “Nora - S1026U”. Colors shall be as selected by the Architect from 

manufacturer’s full library of colors available. 

1. Base accessories: Premolded end stops of same material, size and color as base. Job-form all external and 

internal corners from base material, pre-molded corner pieces will not be acceptable. 
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5. ACCESSORIES 

A. Filler for patching, smoothing and leveling subfloors and underlayments: Portland cement-based latex 

underlayment acceptable to flooring manufacturer, equal to the following: 

1. Ardex, Inc., products “Feather Flash” and “Ardex SD-P”. 

2. Quikrete Companies, product “Fast-Set Underlayment 1248”. 

3. Silpro Masonry Systems Inc., product “Profinish”. 

B. Adhesive for rubber stair treads and landings: 2-part epoxy adhesive, equal to Henry product “191 - Epoxy 

Adhesive”. 

C. Transition strips: Homogeneous vinyl, of profiles required for thickness of abutting materials, in colors as selected 

by the Architect. 

D. Cleaning material: Domestic floor detergent, as recommended by the flooring manufacturer. 

E. Provide transition/reducing strips, tapered to meet abutting materials. 

F. Provide threshold of thickness and width as shown on the drawings. 

G. Provide resilient edge strips of width shown on the drawings, of equal gauge to the flooring, rubber composition, 

tapered or bull nose edge, with color to match or contrast with the flooring, or as selected by the Architect from 

standard colors available. 

PART 3 - EXECUTION 

1.   EXAMINATION 

A. Inspect all surfaces and verify that they are in proper condition to receive the work of this Section. 

1. Substrates shall be dry and clean.  

2. Substrates shall be free of depressions, raised areas, or other defects which would telegraph through installed 

flooring.  

3. Temperature of resilient flooring and substrate shall be within specified tolerances.  

B. Insure that concrete substrate is dry having a maximum moisture content of 2.5 percent by weight. Perform 

moisture test in several locations using carbide method dampness meter. 

C. Beginning of installation means acceptance of existing substrate and site conditions. 

2. PREPARATION 

A. General: Comply with flooring manufacturer's requirements for preparation of substrate to receive resilient 

flooring. 

B. Remove, by light sanding and grinding, all protruding edges, high spots. Ensure that substrate is free from paint, 

varnish, wax, oil, or other foreign matter. 

C. Fill minor or local low spots, cracks, joints, holes, and other defects with subfloor filler. Apply, trowel and float 

finish subfloor filler and leave a smooth, level, hard surface. Prohibit traffic from area until filler is cured. 

D. Vacuum clean substrate, and ensure that substrate is dry, clean and smooth prior to application of flooring. 

E. Apply primers as recommended by adhesive manufacturer's written instructions. 

F. Condition flooring materials, accessories and adhesives to room temperatures for a period of 48 hours minimum. 
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3. INSTALLATION - GENERAL 

A. General: Install all products in strict accordance with each manufacturer's written installation procedures and other 

provisions specified herein. 

B. Install resilient flooring and accessories after the other finishing operations, including painting, have been 

completed. Close spaces to traffic during the installation of the flooring. Do not install resilient flooring over 

concrete slabs until they have been cured and are sufficiently dry to achieve a bond with the adhesive, in 

accordance with the manufacturer's recommended bond and moisture test. 

C. Spread only enough adhesive to permit installation of materials before initial set.  

4. INSTALLATION - FLOOR TILE 

A. Lay flooring in a square grid pattern, with joints and seams parallel to building lines. Lay tile with joints straight 

and continuous in both directions and with border tile not less than 1/2 the width of the tile. 

B. Neatly fit resilient materials to all intersecting surfaces, and make joints as inconspicuous as possible. 

C. Terminate flooring at centerline of door in closed position. 

D. Apply resilient materials to have uniform contact with receiving surfaces throughout, with tight joints, and with all 

finish surfaces smooth, in true plane, free from buckles, waves, and other imperfections.  

E. Fit resilient flooring around pipes and other protrusions, making neat cuts in the flooring and minimizing joints. 

F. Install reducer strips at exposed edges.  

5. INSTALLATION - SHEET FLOORING 

A. Install sheet flooring using conventional full-spread method. Application shall be performed by factory trained 

mechanics franchised by the manufacturer in accordance with the manufacturer’s instructions, and using tools and 

techniques recommended by the flooring manufacturer. 

1. Cut sheet material into required lengths and sizes. Layout and cut to achieve minimum number of seams and 

for pattern match between abutting edges. Lay resilient flooring with arrows in the same direction.  

2. Layout resilient flooring to provide equal size at perimeter. Adjust layout as necessary to eliminate resilient 

flooring which is cut to less than half full width.  

3. Lay cut sheets flat and allow to come to room temperature prior to installation. Seams in corridors shall run 

perpendicular to corridor. 

4. Lay sheet flooring so as to ensure full uniform contact with substrate and to produce finished surfaces which 

are smooth, even and in true planes, free of buckles, waves, and other imperfections. 

5. Install the sheets and roll the floor surface to work wrinkles and air pockets out past the outer edges. 

6. Fit the sheet flooring neatly and tightly into breaks and recesses, against bases, around pipes and penetrations, 

under saddles and thresholds, and around permanent cabinets and equipment. 

7. Do not install resilient flooring over building expansion joints.  

B. Seams: Rout seams and heat weld together with coordinated colored heat welding rod in accordance with resilient 

flooring manufacturer's recommendations.  

C. Reducer Strips: Install reducer strips wherever new sheet flooring terminates at carpeting and elsewhere as required 

to terminate flooring. 
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6. Installation of Treads and Risers 

A. Begin installation at bottom step and continue upwards towards each landing.  Cut riser part of the steptread to fit 

to the riser of the step below.  Trim even with the edge of the riser. 

B. Cut and dry fit treads and risers before installation. 

C. Apply contact adhesive to the substrate and back of the step-tread. Permit contact adhesive to dry to touch. 

1. Apply adhesives to steps and risers. 

D. Install tread-riser combination units as recommended by manufacturer using manufacturers removable slip sheet or 

wax paper to locate step tread before adhering in place.  

1. Fit nosing material tight to the nosing of the stair.   

E. Use roller or stair tool to press stair materials into place. Remove excess adhesive. 

F. After installation check adhesive bond to treads and risers. 

7. INSTALLATION OF ACCESSORIES 

A. Resilient edge and transition strips:  

1. Install edge strips at all edges of flooring which would otherwise be exposed. 

2. Place resilient edge strips tightly butted to flooring and secure with adhesive recommended by the edge strip 

manufacturer. 

8. PROTECTION 

A. Prohibit all traffic on finished floor areas for a minimum period of 12 hours. 

B. Protect finished floor areas from sun and moisture and construction traffic for a minimum period of 2 calendar 

days after installation. 

C. Prohibit washing, scrubbing or other similar ‘wet’ operations to occur on finished floor areas for a minimum period 

of 5 calendar days after installation. 

D. Provide protection of completed flooring areas from construction traffic until Substantial Completion of the 

General Contract. Cover the all resilient floor surfaces with heavyweight kraft paper and overlay with red-rosin 

paper, taping the edges to maintain position of the protection paper. Reapply papers as required to maintain floor 

protection. 

9. CLEANING 

A. As installation progresses, continually remove excess adhesive from floor, base and wall surfaces without damage. 

1. Protect installed flooring as recommended by the flooring manufacturer against damage from rolling loads, 

other trades, or the placement of fixtures and furnishings. 

B. Sweep floors to remove all loose dirt and debris. 

C. Not sooner than five days after installation, clean all materials installed hereunder with a non-abrasive commercial 

detergent approved by the material manufacturers, and thoroughly rinse with clear water. 

D. After cleaning and polishing, ensure that the flooring is be protected with heavy kraft paper. 

 

End of Section 
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Section 09910 

PAINTING  

 

PART 1 - GENERAL 

1.  GENERAL PROVISIONS 

 The BIDDING REQUIREMENTS, CONTRACT FORMS, and CONTRACT CONDITIONS as listed in the Table of 

Contents, and applicable parts of Division 1 - GENERAL REQUIREMENTS, shall be included in and made a part of 

this Section. 

 

2. Section Includes 

A. Summary: This Section consists of painting work where shown on the Drawings, as specified herein, and as 

required for a complete and proper installation. Painting work includes, but is not limited to the surface preparation 

and application of coated finishes, and subsequent touch-up, of interior and exterior items and surfaces as indicated 

on the Contract Drawings and as scheduled herein. 

1. No attempt is made in this Section to list all surfaces, fixtures and equipment requiring painting on this 

project. It is the responsibility of the Subcontractor to determine for itself the scope and nature of the Work 

required for a complete installation from the information provided herein and in the Drawings. 

B. Surfaces and Materials: In general, without limiting the generality thereof, the following surfaces, fixtures and 

equipment require a painted finish: 

1. Gypsum board ceilings and soffits. 

2. Metal doors and frames. 

C. DO NOT PAINT the following surfaces and materials. 

1. Factory finished materials, specialties, and accessories unless otherwise specified. 

2. Prefinished millwork items. 

3. Fire resistant testing and certification labels, code required labels, safety warning labels, performance rating 

plates, nomenclature plates, identification plates, and similar other labels. 

3.            Related Sections  

A. Section 09250 - GYPSUM BOARD: Drywall Ceilings and soffits, including joint treatment and sanding. 

4. References 

A. Comply with applicable requirements of the following standards and those others referenced in this Section, under 

the provisions of Section 01420 - REFERENCES. Where these standards conflict with other specified requirements, 

the most restrictive requirements shall govern. 

1. ANSI/ASTM D 16 - Definitions of Terms Relating to Paint, Varnish, Lacquer, and Related Products. 

2. ASTM D 2016 - Test Method for Moisture Content of Wood. 

3. All applicable federal, state and municipal codes, laws and regulations for flammability and smoke 

generation of interior finishes. 

5.          DEFINITIONS 

A        "Paint" includes coating systems materials, primers, emulsions, enamels, stains, sealers and fillers, and other 

applied materials specified herein, whether used as prime, intermediate or finish coats. 
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6. Submittals 

A. Submit the following: 

1. Literature: Manufacturer's product data sheets, specifications, performance data, physical properties, material 

compositions, and application instructions for all finishing products to be applied hereunder. 

a. Include certification of data indicating Volatile Organic Compound (VOC) content of all paint 

materials.  

2. Samples: 

a. Manufacturer's color selector for custom mixed colors for Architect's color scheduling. 

b. Opaque coatings: Two 9 x 12 inch finished samples on hardboard of each color scheduled in each finish 

for review and approval. Identify boards with finish type, color mix number and scheduled substrate 

surfaces or materials. 

B. Submit the following: 

1. Color chips: After final approval of all colors and tints by the Architect, submit to the Owner, color chips of 

all coatings used, with manufacturer's name and mix designation of the coating for the purpose of future re-

ordering of coatings. Color chips shall be at least six (6) square inches in size, for each color and tint. 

6. QUALITY ASSURANCE 

A. Applicator: Company specializing in commercial painting and finishing with 3 years minimum documented 

experience. 

B. Single source responsibility: Provide primers and other undercoat paint produced by same manufacturer as finish 

coats. Use only thinners approved by paint manufacturer, and use only within recommended limits. 

7. FIELD SAMPLES 

A. Provide field samples L for purpose of verifying selected colors. 

B. Paint on-site sample areas, minimum 4 square feet, illustrating selected color, and tint. 

C. Locate samples where directed. The Contractor shall provide in the base Contract, a total amount of samples equal 

to one sample per room. 

D. Accepted samples may remain as part of the work. 

8. DELIVERY, STORAGE AND HANDLING 

A. Deliver products to site in sealed and labeled containers; container labeling shall include manufacturer's name, type 

of paint, color mix designation, expected coverage, surface preparation instructions, instructions for mixing and 

reducing, drying time, and clean-up recommendations. 

B. Store materials, conforming with applicable codes and fire regulations, in designated spaces. Keep storage area 

secure when direct access is not required or when not performing work under this Section. Take precautionary 

measures to prevent fire hazards and spontaneous combustion, maintain a dry-chemical type fire extinguisher in all 

areas where materials of this Section are being stored or used. 

C. Store paint materials in a well ventilated area at minimum ambient temperature of 45 degrees Fahrenheit and a 

maximum of 90 degrees Fahrenheit. 

D. Do not use the sanitary system for mixing or disposal of refuse material. Carry water to mixing rooms and dump 

waste material in a suitable refuse receptacle. Remove oily rags and waste each day. 
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9. PROJECT CONDITIONS 

A. Provide continuous ventilation and heating facilities to maintain surface and ambient temperatures above 45 

degrees Fahrenheit for 24 hours before, during and 48 hours after application of finishes, unless required otherwise 

by manufacturer's instructions. 

B. Apply paints and finishes above minimum temperature conditions in strict accordance with manufacturer's 

instructions. 

10. SEQUENCING AND SCHEDULING 

A. The applicator of work specified herein is responsible to ensure that all paints, enamels, and coatings, proposed to 

be applied hereunder, are compatible with coatings used for shop-primed items and items which have been prime-

coated under the work of other trades. 

B. Immediately notify the Architect in writing of conditions which may require a change in the specifications of this 

Section before proceeding with the work. Failure to do so, in a timely fashion, so as not to interfere with the 

schedule of work of this Contract, shall be construed as acceptance of the coatings specified. Perform all corrective 

measures, at no cost to the Owner, for any defects in the work, resulting from the use of such materials. 

C. Painting work should be scheduled so as to minimize touch-ups. Interior painting is to be without flashmarks. 

Should flashmarks occur due to touch-ups, the Contractor shall be required to redo the entire surrounding wall 

surface. 

PART 2 - PRODUCTS 

1.  MANUFACTURERS 

A. Acceptable Manufacturers: Subject to compliance with the requirements specified herein, manufacturers offering 

products which may be incorporated in the work include the following, or approved equal: 

1. Paints and general finishes: 

a. Benjamin Moore & Company, Montvale, NJ. 

b. Pittsburgh Paints / PPG Industries, Inc., Pittsburgh PA. 

c. Pratt & Lambert Inc., Buffalo, NY. 

d. Sherwin Williams, Cleveland OH. 

2. Interior stains and clear finishes for wood 

a. Samuel Cabot, Inc., Boston MA. 

b. PPG Architectural Finishes Inc., Olympic Home Care Products Division, Pittsburgh PA.  

3. Exterior stains for wood 

a. Samuel Cabot, Inc., Boston MA. 

b. PPG Architectural Finishes Inc., Olympic Home Care Products Division, Pittsburgh PA. 

c. Osmose Wood Preserving, Inc., Griffin GA. 

4. Caulking 

a. Pecora Corporation, Harleysville PA.; product “ AC-20+”. 

b. Sonneborn Building Products Inc., Minneapolis MN.; product, “Sonolac”. 

c. Tremco, Beachwood OH.; product, “Trimflex 834”. 

2. MATERIALS 

A. Coatings: Ready mixed, except for field catalyzed coatings with good flow and brushing properties; capable of 

drying or curing free of streaks or sags. Color pigments shall be processed to a soft paste consistency, capable of 

being readily and uniformly dispersed to a homogeneous coating. Provide best quality grade, where manufacturer 

makes more than one grade of any material specified. 
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3.              ACCESSORIES 

A. Cleaning Materials: 

1. Tri-Sodium Phosphate (TSP) substitute products:   

a. Savogran, Norwood MA,  products “TSP-PF”,  or “Liquid TSP Substitute”. 

b. Custom Building Products, Seal Beach, CA., product  “Custom T.S.P. Substitute”. 

c. DAP Inc., Baltimore MD., product “T.S.P. Substitute Heavy Duty Cleaner”. 

PART 3 - EXECUTION 

1.  EXAMINATION 

A. Inspect all surfaces and verify that they are in proper condition to receive the work of this Section. Notify 

Contractor of any condition that may potentially affect proper application of coatings. 

B. Measure moisture content of surfaces, do not apply finishes unless moisture content of surfaces are below the 

following maximums: 

1. Gypsum board and joint treatment: 12 percent. 

2. Interior wood: 15 percent. 

C. Beginning Work of this Section means acceptance of  substrate surfaces and site conditions. 

 

2. PREPARATION 

A. Furnish and lay suitable drop cloths in all areas where coating work is being done to protect floors and all other 

surfaces from damage during the work. Protect adjoining surfaces with painters mask tape.  

B. Prior to preparing surfaces or finishing, remove all finish hardware for painting doors and frames, except hinges 

and locks on exterior door; remove electrical plates, light fixture trim and fittings. Re-install hardware and other 

removed items after painted surfaces are thoroughly dry. 

C. Mix coatings thoroughly, unless otherwise directed by the manufacturer of the specific coating used, to ensure 

uniformity of color and mass. Strain previously opened coatings to remove skins, lumps, and other foreign matter 

prior to painting. 

D. Thin or reduce materials only as recommended by the specific material manufacturer, and only with the approval 

of the Architect. 

E. Impervious surfaces: Remove mildew by scrubbing with solution of tri-sodium phosphate and bleach. Rinse with 

clean water and allow surface to thoroughly dry. 

F. Shop primed steel surfaces: 

1. Remove rust, blistered and defective shop prime paint, and all foreign materials, down to bright metal by wire 

brushing, scraping, sanding, or commercial paint remover. Feather edges to make touch-up patches 

inconspicuous.  

2. Remove all grease or dirt with mineral spirits.  

3. Spot prime bare metal with alkyd base metal primer product of the finish coating manufacturer. Seal top and 

bottom edges of metals doors with primer. 

G. Interior wood items scheduled to receive paint finish. 

1. Smooth minor defects and remove all foreign matter by sanding, and if necessary, steel wool. 

2. Wash sap spots and knots with mineral spirits. When dry, touch up knots, pitch streaks, and sappy sections 

with commercial stain sealer. 

3. Fill up nail holes and cracks with wood putty or plastic wood after primer of first coat of finish is dry, and 

sand smooth.  
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H. Gypsum board surfaces: Fill minor defects with latex based spackle. Spot-seal all compound surfaces and repair 

areas in gypsum board, with specified first coat material before application of the first coat.  

I. Plaster surfaces:  

1. Fill minor defects with joint compound or spackle and seal with alkyd primer.  

3. APPLICATION 

A. Apply all materials in strict accordance with the approved manufacturer's printed instruction, and in accordance 

with the best trade practices. Each coat shall be reviewed and approved by the Architect before succeeding coats 

are applied. 

B. Do not apply successive coating until the preceding coat is thoroughly dry, and in no case in less than 24 hours 

after the preceding coat. 

C. Apply each coat to a uniform finish; Apply primer and first coat of slightly lighter in color tint than the scheduled 

color of the final coat. 

D. Sand lightly between coats to achieve required finish and remove sanding dust prior to applying succeeding coat. 

E. Where clear finishes are required, tint fillers to match wood. Work fillers into the grain before set. Wipe excess 

from surface. 

4. CLEANING 

A. Upon completion of the work in each area, remove all coating splatters from glass, prefinished surfaces, bright 

metals, and from other surfaces that have not been painted or finished hereunder. Do not use abrasive paper or 

abrasive cleaner on any prefinished surface or bright metal. Remove all materials and debris; leave work area in a 

clean condition. 

5. PROTECTION AND TOUCH-UP 

A. During painting work, protect the work of other trades against undue soilage and damage by the exercise of 

reasonable care and precautions. Properly clean, repair or replace any work so damaged and soiled. 

B. Protect all painted and finished surfaces against damage until the date of final acceptance of the work. The 

Architect will conduct a final review of all work performed hereunder. Re-coat or touch-up, all scratches and other 

blemishes on surfaces, and as directed by the Architect, any areas found which do not comply with the 

requirements of this Section, and bear all costs therefor. 

C. Any re-coating or touch-up work, required after the work of this Section has been reviewed and accepted by the 

Architect, will be paid for by the Contractor. 

6. PAINTING SCHEDULE 

A. General: Number of coats scheduled herein below is minimum required, refer to Article entitled “APPLICATION” 

regarding coverage. 

B. Colors: The Architect will furnish a schedule of colors for each area and surface. Tinting and matching shall be to 

the satisfaction of the Architect. No limit is placed on the number of colors that may be required, or the number of 

colors in any one room, area, or surface. Premium paints of deep-hued, bright, pigment intensive, accent and 

primary colors may be scheduled for up to 25 percent of all interior and exterior surfaces without additional cost to 

the Owner. 
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PAINTING SCHEDULE FOR interior surfaces and materials 

A. Interior GYPSUM BOARD (drywall) ceilings, and underside of soffits: 

1. One coat latex primer. 

a. California:  “xxx”, Nº.  

b. ICI-Dulux: Ultra Hide Nº. 1030-1200 Primer/Sealer. 

c. Moore: “Regal First Coat,” Nº. 216. 

d. Pittsburgh:  “Speedhide Interior Quick Drying Latex Sealer”, 6-2 Series 

e. Pratt & Lambert: “ProHide Gold PVA Primer” Nº. Z8160. 

f. Sherwin-Williams: "ProMar 200 Interior Latex Primer", B28 W200 

2. Two coats latex flat paint:  

a. ICI-Dulux: Ultra Wall Nº. 1230xxxx Latex Flat Wall Paint. 

b. Moore: “SuperHide Moorecraft Flat” Nº. 282. 

c. Pittsburgh:  “Speedhide Latex Interior Flat Wall Paint”, 6-70 Series 

d. Pratt & Lambert: “Skylight,” Nºs. Z1250/Z1252. 

e. Sherwin-Williams: "ProMar 400 Int. Latex Flat Wall Paint" Series. 

B. Interior METAL DOORS &  FRAMES, to receive semi-gloss finish: 

1.        One coat of rust prohibitive primer for unfinished metal surfaces, and   touch up bare metal at shop primed, 

existing and previously coated surfaces: 

a. ICI-Dulux: Devflex Nº. 4020xxxx DTM Flat WB Primer/Finish. 

b. Moore: “DTM Primer”  Nº. M29 

c. Pittsburgh:  “Pitt-Tech DTM Primer/Finish 100% Acrylic”, 90-709/712 Series 

d. Pratt & Lambert: “TechGard Acrylic Metal Primer ” Nº. Z190. 

e. Sherwin-Williams: "DTM Acrylic Primer Finish" Nº. B66 W1. 

2.       Two coats acrylic semi-gloss enamel:  

a.    ICI-Dulux:  Ultra Nº. 1406xxxx High Lustre. 

b.    Moore: no equivalent 

 c.    Pittsburgh:  “Manor Hall Interior Semi-Gloss Latex Enamel”, 87 Series 

d.    Pratt & Lambert: “Accolade Interior Semi-Gloss”, Nº. Z/F 4100 

e.    Sherwin-Williams: “ProClassic Waterborne”, Nº. B31W20 

 

End of Section 
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Project Location:  

Wellesley Police Station 

485 Washington Street 

Wellesley, Massachusetts, 02481 

 

 

Schedule and Work Hours: IMPORTANT NOTE: Demolition and other repair work expected to produce excessive noise 

must be scheduled and completed between 12:00 a.m. and 7:00 a.m. Normal work hours are Monday to Friday, 7:00 am to 

3:30 pm. Work shall be substantially complete by March 31, 2015. Final completion required by April 7, 2015. 

 

Contacts: The Town’s Project Manager is Joseph Murray, 40 Kingsbury Street, Wellesley, MA 02481. Telephone (781) 446-6210 

X 5632, Fax to (781) 446-6207, E-mail jmurray@wellesleyma.gov. Contact Police Station Custodian Paul McDonald, Telephone 

(781) 292-0998, E-mail pmcdonald@wellesleyma.gov  for coordination of work and access. 

 

Scope of Work:  The scope of work shall include modifications of an existing stairway including installation of a door, selective 

demolition, structural repairs and other related work at the Wellesley Police Station. 

 

Security: Because the work is to be performed in a working police station, WPD security requirements shall take precedence at all 

times, and the contractor shall adjust his schedule as necessary. 

 

 Prevailing Wage Rates and Certified Payroll: Work subject to State prevailing wage rates. Submit certified payroll along with 

payment requisitions. 

 

Codes, Regulations and Standards: All work shall be in accordance with the latest edition of the Massachusetts State Building 

Code and in accordance with local building regulations. 

 

Submittals: Submit product literature for review, including flooring and paint samples. Submit structural repair shop drawing. 

 

On-Site Verification: Verify in field (VIF) all existing conditions and dimensions prior to submitting a bid. Notify the Town 

immediately if changed conditions are identified. 

 

Punch List: The Owner will perform final inspections. One list with incomplete items or items that require correction will be 

furnished at that time.  

 

Closeout: Submit all warranties, extra materials and record submittals. 

 

 

 

 

 

 

POLICE FINGERPRINT STATION PROJECT 
SHEET NO: G-1  GENERAL NOTES  

mailto:jmurray@wellesleyma.gov
mailto:pmcdonald@wellesleyma.gov
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